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MICRO-SURFACING-CRACK SEALING AND RELATED 

SERVICES 
 

INVITATION TO BID (ITB) 

 
 

ITB Number: 11-0606 Contracting Officer: Sandra Rogers 

Bid Opening Date: February 16, 2011 Pre-Bid Date: 

January 26, 2011  

9:00 a.m. 

Bid Opening Time: 3:00 P.M. Issue Date: January 18, 2011 
 

 

SPECIFIC SOLICITATION REQUREMENTS ARE AS NOTED BELOW: 

Vendors are advised that all prices bid will be reviewed for proportionality and accuracy.  Any 

evidence of unbalanced bidding, including, but not limited to, submission of artificially high or low 

pricing for a specific item, may be cause for rejection of that bid. 

  

  

  

  
 
 

At the date and time specified above, all bids that have been received in a timely manner will be opened, 
recorded, and accepted for consideration.  The names of the bidders submitting bids will be read aloud 
and recorded.  The bids will be available for inspection during normal business hours in the Office of 
Procurement Services within ten (10) working days after the official bid opening date.   
 

Vendors shall complete and return the entirety of this ITB Document, and attach all other information 

requested in this ITB document.  Failure to sign the bid response, or to submit the bid response by the 

specified time and date, may be cause for rejection of the bid. 
 

 

NO-RESPONSE REPLY 
 

 

If any vendor does not want to respond to this solicitation at this time, or, would like to be removed from 

Lake County’s Vendor List, please mark the appropriate space, complete name below and return this page 

only. 
 

  Not interested at this time; keep our firm on Lake County’s Vendors List for future solicitations for 

this product / service 
 

  Please remove our firm from Lake County’s Vendor’s List for this product / service. 
 

 

VENDOR IDENTIFICATION 

 

Company Name:  

Phone 

Number:  

 

       Contact    
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E-mail Address:  Person:  

  TABLE OF CONTENTS 

 

Section 1:     Table of Contents (Complete and return with bid) 

Section 2.1:  Purpose....................................................................................................................... 3 

Section 2.2:  Designated Procurement Representative ................................................................... 3 

Section 2.3:  Method of Award ....................................................................................................... 3 

Section 2.4:  Pre-Bid Conference / Site Visits ................................................................................ 4 

Section 2.5:  Contract Performance Period ..................................................................................... 4 

Section 2.6:  Option to Renew  …………………………………………………………………   4 

Section 2.7:  Method of Payment .................................................................................................... 4 

Section 2.8:  Indemnification and Insurance Requirements ........................................................... 4 

Section 2.9:  Bonding Requirements .............................................................................................. 4 

Section 2.10:Delivery Requirements .............................................................................................. 4 

Section 2.11:Final Acceptance........................................................................................................ 4 

Section 2.12:Warranty Requirements ............................................................................................. 5 

Section 2.13:Licensure .................................................................................................................... 5 

Section 2.14:Preparation of Bid Response...................................................................................... 5 

Section 2.15:Liquidated Damages .................................................................................................. 8 

Section 2.16:Open to other Lake County Entities Purchase (optional)…………………………....8 

Section 2.17:Certification of Materials…………………………………………………………….8 

Section 2.18:Clean-up……………………………………………………………………………...8 

Section 2.19:Parts………………………………………………………………………………….9 

Section 3.0:  General Terms and Conditions ................................................................................ 10 

Section 4.0:  Specifications ........................................................................................................... 15 

Section 5.0:  Pricing/Certification/Signatures/References (Complete Exhibit D and return with 

bid) ................................................................................................................................................ 16 

 
 

 

Attachments                             

 

Attachment 1 -  Contract 

 Exhibit A Scope of Services 

  Exhibit B Technical Requirements 

  Exhibit C General Terms and Conditions 

Exhibit D Contract Pricing (This will be replaced with actual pricing) 

 

Attachment 2 -  Performance and Payment Bond Forms 

Attachment 3 -  Project Sheet (Example) 

Attachment 4 -  Right of Entry form 

 

 

 

 

 

 



SECTION 3– GENERAL TERMS AND CONDITIONS ITB Number 11-0606 

 

3 

Section 2.1:  Purpose 

 

The purpose of this solicitation is to establish a contract for the purchase and installation on an as 

needed basis of micro-surfacing and crack sealing and related services not exceeding 450,000 

square yards per year. This work shall take place in various locations throughout Lake County.  

The work shall comply with all specifications herein in this bid.     

 

Section 2.2:  Designated Procurement Representative 

 

Questions concerning any portion of this solicitation shall be directed in writing [fax and e-mail 

accepted] to the below named individual who shall be the official point of contact for this 

solicitation.  Questions should be submitted no later than ten (10) working days before the bid 

opening date. 

 

Sandra Rogers, Contracting Officer 

Lake County BCC 

Procurement Services 

315 W. Main Street, Room 441 

PO BOX 7800 

Tavares, FL 32778-7800 

Fax : 352.343.9473 

E-mail: srogers@lakecountyfl.gov 

 

No answers given in response to questions submitted shall be binding upon this solicitation 

unless released in writing as an addendum to the solicitation by the Lake County Office of 

Procurement Services. 

 

Section 2.3:  Method of Award 

 

The Contract will be awarded to the lowest responsive and responsible bid, as determined to be 

in the best interest of Lake County.  The County shall award the Bid in accordance with State 

Law and the Lake County Purchasing Procedure Manual. 

 

To be considered a “responsible” bidder under this solicitation, the vendor must meet the 

following qualification standards: 

 

1. Must have successfully completed at least three similar projects in the last three years. 

2. Must have been successfully performing similar projects for the last five years. 

3. Must currently hold all required licenses\certifications for the project described in this 

ITB. 

4. Have an Assigned Safety officer that holds monthly safety meetings. 

5. Have access to the proper equipment needed to complete the project.  A list of the 

proposed equipment to accomplish the work to meet the specifications outline within this 

bid shall be included with the bid response. 
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Should the successful bidder default by not furnishing surety as specified, then the next low 

bidder in order of bid price shall then be considered the lowest Bidder.  Should this Bidder also 

default, then the next low bidder shall be considered.   

 

The successful bidder shall sign a Contract with the County based on the Lake County 

Agreement attached hereto as Attachment 1, and incorporated herein by reference, which is not 

negotiable.  Signature requirements shall be the same as those for signing the Bid Form. 

 

Section 2.4:  Pre-Bid Conference / Site Visits 

 

There shall be a non mandatory pre-bid conference held on Wednesday, January 26, 2011 at 9:00 

a.m. at Lake County Procurement Services, 315 W. Main Street, Room 441, Tavares, FL  32778. 

 

Vendors are requested to bring this solicitation document to the conference, as additional copies 

may not be available. 

 

Section 2.5:  Contract Performance Period 

 

As specified in Article 6.1 of the attached contract. 

 

Section 2.6:  Option to Renew   

 

As specified in Article 6.1 of the attached contract. 

 

Section 2.7:  Method of Payment 

 

As specified in Article 4 of the attached contract.   

 

Section 2.8:  Indemnification and Insurance Requirements 

 

As specified in Section 6.4 and 6.5 of the attached contract 

 

Section 2.9:  Bonding Requirements 

 

Section 2.9.1:  Performance and Payment Bonds (On each TASK ORDER assigned) 

 

As specified in Section 19, Appendix D, of the attached contract.  The selected contractor shall 

use the forms shown in Attachment 2. 

 

Section 2.10:  Delivery Requirements 

 

As specified with in this bid and as noted on the Project Sheet and the Notice to Proceed. 

 

Section 2.11:  Final Acceptance  

 

As specified in Exhibit C of the attached contract entitled General Terms and Conditions. 
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Section 2.12:  Warranty Requirements 

 

The Vendor hereby acknowledges and agrees that all materials, except where recycled content is 

specifically requested, supplied by the Vendor in conjunction with this solicitation and resultant 

contract shall be new, warranted for their merchantability, and fit for a particular purpose. In the 

event any of the materials supplied to the County by the Vendor are found to be defective or do 

not conform to specifications: (1) the materials may be returned to the Vendor at the Vendor’s 

expense and the contract cancelled or (2) the County may require the Vendor to replace the 

materials at the Vendor’s expense.  

 

Specific warranty requirements are specified in Exhibit C of the attached contract entitled 

General Conditions. 

 
Section 2.13:  Licensure 

 
As stated within Section 489.131(2), Florida Statute, any county or municipality shall require 

that bids submitted for service, construction, improvement, remodeling or repair of public 

projects be accompanied by evidence that the bidder holds an appropriate certificate or 

registration, unless the work to be performed is exempt under s. 489.103.  Therefore, any person, 

firm, corporation or joint venture which submits an offer in response to a COUNTY solicitation 

shall, at the time of such offer, hold a valid, current, and appropriate license issued by the State 

or County Examining Board qualifying said person, firm, corporation or joint venture to perform 

the work proposed.  If work for other trades is required in conjunction with this solicitation and 

will be performed by a subcontractor(s), a valid, current, and appropriate license issued to the 

subcontractor(s) shall be submitted with the prime CONTRACTORS’s offer; provided, however, 

that the COUNTY may at its option and in its best interest allow the CONTRACTOR to supply 

the subcontractor(s) certificate to the COUNTY during the offer evaluation period. 

 

Section 2.14  Preparation of Bid Response 

 

Section 2.14.1:  Delivery of Bid Response 

 

Unless a package is delivered by the vendor in person, all incoming mail from the U.S. Postal 

Service and any package delivered by a third party delivery organization (FedEx, UPS, DHL, 

private courier, etc.) will be opened for security and contamination inspection by the Lake 

County Clerk of the Circuit Court Mail Receiving Center in an off-site secure controlled facility 

prior to delivery to any Lake County Government facility, which includes the Lake County 

Office of Procurement Services. 

 

To be considered for award, a bid or proposal must be received and accepted in the Procurement 

Services Office no later than the date and time established within the solicitation.  Allow 

sufficient time for transportation and inspection. 

 

Each package shall be clearly marked with the applicable solicitation number, title, and company 

name.  Ensure that your bid or proposal is securely sealed in an opaque envelope/ package to 

provide confidentiality of the bid or proposal prior to the solicitation closing. 
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If you plan on submitting your bid or proposal IN PERSON, please bring it to: 

 

LAKE COUNTY PROCUREMENT SERVICES 

315 W. MAIN STREET 

4TH FLOOR, ROOM 416 

TAVARES, FLORIDA 

 

If you submit your bid or proposal by the UNITED STATES POSTAL SERVICE, (USPS) 

please mail it to: 

 

LAKE COUNTY PROCUREMENT SERVICES 

PO BOX 7800 

TAVARES, FL 32778-7800 

 

If you submit your bid or proposal by a THIRD PARTY CARRIER such as FedEx, UPS, or a 

private courier, please send it to: 

 

LAKE COUNTY PROCUREMENT SERVICES 

MAIL RECEIVING CENTER 

418 W. ALFRED STREET 

TAVARES, FL 32778 

 

Facsimile (fax) or electronic submissions (e-mail) will not be accepted. 

 

Section 2.14.2:  Completion Requirements for Invitation to Bid (Construction) 

 

One (1) original of the completed ITB and three (3) copies of the bid submittal documents listed 

below shall be delivered to the Office of Procurement Services no later than the official opening 

date and time.  Any bid received after this time will not be considered and will be returned 

unopened to the submitter.  The County is not liable or responsible for any costs incurred by any 

bidder in responding to this ITB including, without limitation, costs for product and/or service 

demonstrations if requested. 

 

When you submit your ITB, you are making a binding offer to the County and are agreeing to all 

of the terms and conditions in this Invitation to Bid. Use only the form(s) provided in this 

document.  If you make any change to the content or format of any form, the County may 

disqualify your offer.  All information shall be legible and either written in ink or 

typewritten/printed.  If you make a correction or change on any document, the person signing the 

bid proposal must initial the change.  The bid shall be manually signed in BLUE INK by an 

official authorized to legally bind the bidder to its provisions. 

 
Bidders shall submit the following with their bid response: 

 

1. Completed Bid Cover Sheet  

 

2. Completed Section 5, Pricing/Certifications/Signatures 
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A. Pricing Section 

Allowances:  Building permit impact fee, city water impact fee, and any other permit, 

impact fee, or government fee.  These fees shall be paid by awarded contractor, at which 

time the COUNTY will provide direct reimbursement to contractor, dollar for dollar. 

 

Each bidder shall indicate the correct name on the signature page within Section 5 of this 

document.  Bids by individuals shall be signed by the person bidding.  Bids by a 

company with a sole owner shall be signed in the name of the company by the owner of 

the company.  Bids by partnership shall show the full name of all partners and shall be 

signed in the name of the partnership by one of the partners.  Bids by corporations shall 

indicate the legal name of the corporation, followed by the name of the State of 

Incorporation and must be signed by the agent qualified to sign for the company.  The 

signature of a person authorized as agent to bind any of the above will be acceptable 

provided the Bid is accompanied by a proper Power-of-Attorney.  Bids by corporations 

shall have the corporate seal affixed adjacent to the signature.  The officer signing the Bid 

shall be authorized by the corporation’s charter to sign for and bind the corporation. 

 

All signatures shall be in blue ink and the name of the persons signing shall also be typed 

or printed below the signature followed by a title showing the relationship to the bidding 

organization such as:  Owner in the case of a sole Owner; “Partner” in the case of a 

partnership; “President” “Vice President”, “Secretary”, or “Treasurer”, in the case of a 

corporation; or “Agent”, in the case of someone acting as agent or Attorney-in-Fact.  A 

bid by a person who affixes to his signature the word “President”, “Secretary”, or 

“Agent”, etc., without disclosing the name of his organization will be construed as an 

individual bid. 
 

B. Acknowledgement of Addenda, Bidders Qualifications (including the information 

requested in Section 2.3 of this solicitation), Personnel Information and other 

Certifications.  

 

C. Reference Forms which shall include the five (5) most recent projects of a similar 

scope and nature constructed under the bidder’s present name, along with the 

Architect’s name. 

 

D. Bid Bond – Not applicable to this solicitation 

 

E. Proof of Insurability - Provide either a completed Accord form or a signed letter   

from your insurance agency on its letterhead stating that you have or can get the 

required insurance coverage. 

 

 The bidder shall also submit the following items ten (10) days after bid opening date: 

 

1. Proof of insurance – Completed certificate of Insurance specific to this project. 

 

2. A financial statement showing assets and liabilities of the Bidder, current to 

within thirty (30) days of the Bid opening, or other financial information 

satisfactory to the County. 
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3. Proposed Subcontractor information: 

 

A list of names of the subcontractors or other persons or organizations (including 

those which are to furnish products fabricated to a special design) that may be 

utilized by the Bidder for principal or incidental portions of the work to be 

performed under the contract resulting from this solicitation. The bidder will be 

required to establish to the satisfaction of the County the reliability and 

responsibility of the proposed subcontractors to furnish and perform the work 

pertaining to such proposed subcontractor’s respective trade(s).  Prior to the 

award of the contract, the County will notify the bidder in writing if, after due 

investigation, the County has reasonable and substantial objections to any person 

or organization on such list.  If the County has a reasonable and substantial 

objection to any person or organization on such list, and refuses in writing to 

accept such person or organization, the Bidder may, at its option, withdraw it’s 

bid without prejudice.  Subcontractors and other persons and organizations 

proposed by the bidder and accepted by the County shall be used on the work for 

which they were proposed and accepted and shall not be changed except with the 

written prior notification by the County.  See applicable provisions in contract. 

 

Section 2.15:    Liquidated  Damages 

  

Liquidated Damages as specified in Exhibit C of the attached contract entitled General 

Conditions. 

 

Section 2.16:  Open to other Lake County entities purchase (optional) 

 

This section is optional and will not affect contract award.   With the consent of the vendor, other 

agencies may make purchases in accordance with the contract.  Such purchases shall be 

governed by the same terms and conditions as stated herein with the exception of the change in 

agency name. 

 

Section 2.17:  Certification of Materials 

 

As part of this bid, the CONTRACTOR shall provide a certification from the manufacturer 

confirming that all materials that are being used during the term of this BID, meet the 

requirements of these specifications, any Engineering drawings provided by the County, and the 

Design Standards. Also furnish a Certificate of Compliance certifying that the guardrail system, 

materials and construction practices comply with applicable Design Standards. 

 

Section 2.18:  Clean-up 

 

It is the responsibility of the CONTRACTOR to properly dispose of waste and debris associated 

with the performance of this work.  Any cost of the disposal shall be the responsibility of the 

CONTRACTOR and part of the bid price for the component.   
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Section 2.19:  Parts 

 

As part of the bid the Contractor shall submit the manufacture of the material that shall be used 

during the contract period. 
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DEFINITIONS 

Addenda: A written change to a solicitation. 
Bid:  shall refer to any offer(s) submitted in response to this 

Invitation to Bid. 

Bidder:  Shall refer to anyone submitting a bid in response to an 
Invitation to Bid. 

Contract:  The agreement to perform the services set forth in this 

solicitation.  The contract will be comprised of the solicitation 
document signed by both parties with any addenda and other 

attachments specifically incorporated. 

Contractor:  The vendor to which award has been made. 
County:  Shall refer to Lake County, Florida. 

Invitation to Bid (ITB):  Shall mean this solicitation document, 

including any and all addenda.  An ITB contains well-defined 
terms, conditions, and specifications, and is awarded to the lowest 

priced responsive and responsible bidder. 

Modification:  A written change to a contract. 
Responsive:  Refers to a bid that contains no exceptions or 

deviations from the terms, conditions, and specifications set forth 

in the Invitation to Bid. 
Responsible:  Refers to a bidder that has the capacity and 

capability to perform the work required under an Invitation to Bid, 

and is otherwise eligible for award. 
Responsive:  Refers to a bidder that has taken no exception or 

deviation from the terms, conditions, and specifications set forth in 

an Invitation to Bid. 
Solicitation:  The written document requesting either bids or 

proposals from the marketplace. 

Vendor:  A general reference to any entity responding to this 
solicitation or performing under any resulting contract. 

 

The County has established for purposes of this Invitation to Bid 
(ITB) that the words “shall”, “must”, or “will” are equivalent in 

this ITB and indicate a mandatory requirement or condition, the 

material deviation from which shall not be waived by the County.  
A deviation is material if, in the County’s sole discretion, the 

deficient response is not in substantial accord with this ITB’s 

mandatory requirements.  The words “should” or “may” are 
equivalent in this ITB and indicate very desirable conditions, or 

requirements but are permissive in nature. 

 

3.2    INSTRUCTIONS TO BIDDERS 

A.  Bidder Qualification 

It is the policy of the County to encourage full and open 
competition among all available qualified vendors.  All vendors 

regularly engaged in the type of work specified in the solicitation 

are encouraged to submit bids.  Vendors may enroll with the 
County to be included on a mailing list for selected categories of 

goods and services.  To be recommended for award the County 
requires that vendors provide evidence of compliance with the 

requirements below upon request: 

1. Disclosure of Employment. 
2. Disclosure of Ownership  

3. Drug-Free Workplace 

4. W-9 and 8109 Forms – The vendor must furnish these forms 

upon request as required by the Internal Revenue Service. 

5. Social Security Number – The vendor must provide a copy of 

the primary owner’s social security card if the social security 
number is being used in lieu of the Federal Identification 

Number (F.E.I.N.). 

6. Americans with Disabilities Act (A.D.A.).  
7. Conflict of Interest   

8. Debarment Disclosure Affidavit. 

9. Nondiscrimination  

10. Family Leave. 

11 Antitrust Laws – By acceptance of any contract, the vendor 

agrees to comply with all applicable antitrust laws. 

B.  Public Entity Crimes 

Pursuant to Section 287.133(2)(a) of the Florida Statutes, a person 
or affiliate who has been placed on the convicted vendor list 
following a conviction for a public entity crime may not submit a 
bid on a contract to provide any goods or services to a public 
entity, may not submit a bid on a contract with a public entity for 
the construction or repair of a public building or public work, may 
not submit bids on leases of real property to a public entity, may 
not be awarded or perform as a contractor, supplier, subcontractor, 
or consultant under a contract with any public entity, and may not 
transact business with any public entity in excess of the threshold 
amount provided in Section 287.017 of the Florida Statutes, for 
CATEGORY TWO for a period of 36 months from the date of 
being placed on the convicted vendor list. 

C.  Request for Additional Information 

Any communication or inquiries, except for clarification of process 

or procedure already contained in the solicitation, are to be made in 

writing to the attention of the procurement representative identified 

in the solicitation no later than five (5) working days prior to the 

bid opening date.  Such inquiries shall contain the requester’s 
name, address, and telephone number.  If transmitted by facsimile, 

the request should also include a cover sheet with the bidder’s 

facsimile number. 

The Office of Procurement Services may issue an addendum in 

response to any inquiry received, prior to bid opening, which 

changes, adds to, or clarifies the terms, provisions, or 

requirements of the solicitation.  The bidder should not rely on 

any representation, statement or explanation whether written or 

verbal, other than those made in this solicitation document or in 

any addenda issued.  Where there appears to be a conflict 

between this solicitation and any addenda, the last addendum 

issued shall prevail.  It is the bidder’s responsibility to ensure 

receipt of all addenda, and any accompanying documentation, 

the bidder is required to submit with its bid a signed 

“Acknowledgment of Addenda” form, when any addenda have 

been issued.  Failure to acknowledge each addendum may 

prevent the bid from being considered for award 

D.  Contents of Solicitation and Bidders’ Responsibilities 

It is the responsibility of the bidder to become thoroughly 

familiar with the requirements, terms, and conditions of this 

solicitation.  Pleas of ignorance of these matters by the bidder 

will not be accepted as a basis for varying the requirements of the 

County or the amount to be paid to the vendor. 

E.  Restricted Discussions 

From the date of issuance of this solicitation until final County 

action, vendors should not discuss the solicitation or any part 

thereof with any employee, agent, or any other representative of 
the County except as expressly authorized by the designated 

procurement representative. The only communications that shall be 

considered pertinent to this solicitation are appropriately signed 
written documents from the vendor to the designated procurement 

representative and any relevant written document promulgated by 

the designated procurement representative. 

F.  Change or Withdrawal of Bids  

Changes to Bid - Prior to bid opening, a bidder may change its bid 

by submitting a new bid as specified in the solicitation with a letter 
on the firm’s letterhead, signed by an authorized agent stating that 

the new submittal replaces the original submittal.  The new 

submittal shall contain the letter and all information as required for 
submitting the original bid. No changes to a bid will be accepted 

after the bid opening date. 

Withdrawal of Bid - A bid may be withdrawn, either physically or 
by written notice, at any time prior to the bid opening date.  If 

withdrawn by written notice, that notice must be addressed to, and 
received by, the designated procurement representative prior to the 

bid opening date and time. A bid may also be withdrawn after 

expiration of the specified bid acceptance period, and prior to 
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award, by submitting a letter to the designated procurement 

representative. The withdrawal letter must be on company 
letterhead and signed by an authorized agent of the bidder. 

G.  Conflicts within the Solicitation  

Where there appears to be a conflict between the General Terms 
and Conditions, Special Conditions, the Technical Specifications, 

the Pricing Section, or any addendum issued, the order of 

precedence shall be: the last addendum issued, the Bid Price 
Section, the Technical Specifications, the Special Conditions, and 

then the General Terms and Conditions.  It is incumbent upon the 

vendor to identify such conflicts to the designated procurement 
representative prior to the bid or proposal response date. 

H.  Prompt Payment Terms 

It is the policy of the County that payment for all purchases by 
County agencies shall be made in a timely manner and that interest 

payments will be made on late payments in accordance with Part 

VII, Chapter 218, Florida Statutes, known as the Florida Prompt 
Payment Act.  The bidder may offer cash discounts for prompt 

payments; however, such discounts will not be considered in 

determining the lowest price during bid evaluation.  Bidders are 
requested to provide prompt payment terms in the space provided 

on the signature page of the solicitation. 

 

3.3    PREPARATION OF BIDS 

A. The Bid Pricing Section of this solicitation defines the goods 

or services to be purchased, and must be completed and 
submitted with the bid.  Use of any other form or alteration of 

the form may result in the rejection of the bid. 

B. The bid submitted must be legible, and completed using 
typewriter, computer or ink.  Any entry change must be 

crossed out and initialed in ink.  Failure to comply with these 

requirements may cause the bid to be rejected. 
C. An authorized agent of the bidder’s firm must sign the bid. 

FAILURE TO SIGN THE BID MAY RENDER THE 

BID NON-RESPONSIVE. 
D. The bidder may be considered non-responsive if bids are 

conditioned to modifications, changes, or revisions to the 

terms and conditions of this solicitation. 
E. The bidder may submit alternate bid(s) for the same 

solicitation provided that such offer is allowable under the 

terms and conditions.  The alternate bid must meet or exceed 
the minimum requirements and be submitted as a separate bid 

marked “Alternate Bid”. 

F. When there is a discrepancy between the unit prices and any 
extended prices, the unit prices will prevail. 

H.    Any bid received after the stipulated bid opening date and 

time through no fault of the County will be considered late, 
and except under the most exceptional circumstances, not be 

considered for award. 

 

3.4    CANCELLATION OF SOLICITATION 

The County reserves the right to cancel, in whole or in part, any 
Invitation to Bid when it is in the best interest of the County. 

 

3.5    AWARD 

A. Award may be made to the lowest priced responsive and 

responsible bidder.  The County reserves the right to reject 

any and all bids, to waive non-material irregularities or 
technicalities and to re-advertise for all or any part of this 

solicitation as deemed in its best interest.  The County shall 

be the sole judge of its best interest. 
B. When there are multiple line items in a solicitation, the 

County reserves the right to award on an individual item 

basis, any combination of items, total low bid or in 
whichever manner deemed in the best interest of the County.  

This provision specifically supersedes any method of award 

criteria stated in the solicitation when such action is clearly 
necessary to protect the best interests of the County. 

C. The County reserves the right to reject any and all bids if it is 

determined that prices are excessive or determined to be 

unreasonable, or it is otherwise determined to be in the 

County’s best interest to do so. 
D. The County reserves the right to negotiate prices with the low 

bidder, provided that the scope of work is not amended. 

E. Award of this solicitation will only be made to firms that 
satisfy all necessary legal requirements to do business with 

the County.  The County may conduct a pre-award inspection 

of the bidder’s site or hold a pre-award qualification hearing 
to determine the responsibility and capacity of the bidder to 

perform the requirements of this solicitation.  Award of the 

contract resulting from this solicitation may be predicated on 
compliance with and submittal of all required documents as 

stipulated in the solicitation. 

F. The bidder’s performance as a prime contractor or 
subcontractor on previous County contracts shall be taken 

into account in evaluating the responsibility of a bidder that 

submitted a bid under this solicitation. 
G. The Director of Procurement Services will decide all tie bids 

with initial preference being given to the entity employing 

the most personnel residing within the County. 

 

3.6    CONTRACT EXTENSION 

The County has the unilateral option to extend a contract for up to 
ninety (90) calendar days beyond the current contract period.  In 

such event, the County will notify the vendor(s) in writing of such 

extensions.  The contract may be extended beyond the initial 
ninety (90) day extension upon mutual agreement between the 

County and the vendor(s). Exercise of the above options requires 

the prior approval of the Director of Procurement Services. 
 

3.7    WARRANTY 

All warranties express and implied, shall be made available to the 
County for goods and services covered by this solicitation.  All 

goods furnished shall be fully guaranteed by the vendor against 

factory defects and workmanship.  At no expense to the County, 
the vendor shall correct any and all apparent and latent defects that 

may occur within the manufacturer’s standard warranty period.  

The special conditions of the solicitation may supersede the 
manufacturer’s standard warranty. 

 

3.8    ESTIMATED QUANTITIES 

Estimated quantities or dollars are for bidder’s guidance only.  No 

guarantee is expressed or implied as to quantities or dollar value 

that will be used during the contract period.  The County is not 
obligated to place any order for a given amount subsequent to the 

award of this solicitation.  The County may use any stated 

estimated quantities in the award evaluation process. Estimated 
quantities do not contemplate or include possible additional 

quantities that may be ordered by other government, quasi-

governmental or non-profit entities utilizing this contract.  In no 
event shall be County be liable for payments in excess of the 

amount due for quantities of goods or services actually ordered. 
 

3.9    NON-EXCLUSIVITY 

It is the intent of the County to enter into an agreement that will 
satisfy its needs as described within this solicitation.  However, the 

County reserves the right as deemed in its best interest to perform, 

or cause to be performed, the work and services, or any portion 

thereof, herein described in any manner it sees fit.  In no case will 

the County be liable for billings in excess of the quantity of goods 

or services actually provided under this contract. 
 

3.10    CONTINUATION OF WORK 

Any work that commences prior to and will extend beyond the 
expiration date of the current contract period shall, unless 

terminated by mutual written agreement between the County and 

the vendor, continue until completion without change to the then 
current prices, terms and conditions. 

 

3.11    PROTEST OF AWARD 

A vendor wishing to protest any award decision resulting from this 
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solicitation shall do as set forth in the County’s Purchasing 

Procedure Manual.  It is incumbent upon the vendor to be aware of 
the posting of any associated award recommendation.  Any protest 

received after the actual contract award date may be rejected. 

 

3.12    RULES, REGULATIONS AND LICENSES 

The vendor shall comply with all federal, state, and local laws and 

regulations applicable to provision of the goods and/or services 
specified in this solicitation.   

 

3.13    SUBCONTRACTING 

Unless otherwise specified in this solicitation, the vendor shall not 

subcontract any portion of the work without the prior written 

consent of the County.  The ability to subcontract may be further 
limited by the Special Conditions.  Subcontracting without the 

prior consent of the County may result in termination of the 

contract for default. 
 

3.14    ASSIGNMENT 

The vendor shall not assign or transfer any contract resulting from 

this solicitation, including any rights, title or interest therein, or its 

power to execute such contract to any person, company or 

corporation without the prior written consent of the County. 
 

3.15    DELIVERY 

Unless otherwise specified in the solicitation, prices quoted shall 
be F.O.B. Destination.  Freight shall be included in the bid price. 

 

3.16    RESPONSIBILITY AS EMPLOYER 

The employee(s) of the vendor shall be considered to be at all 

times its employee(s), and not an employee(s) or agent(s) of the 

County or any of its departments.  The contractor shall provide 
employee(s) capable of performing the work as required.  The 

County may require the contractor to remove any employee it 

deems unacceptable.  All employees of the contractor may be 
required to wear appropriate identification. 

 

3.17    INDEMNIFICATION 

The vendor shall indemnify and hold harmless the County and its 

officers, employees, agents and instrumentalities from any and all 

liability, losses or damages, including attorney’s fees and costs of 
defense, which the County or its officers, employees, agents or 

instrumentalities may incur as a result of claims, demands, suits, 

causes of actions or proceedings of any kind or nature arising out 
of, relating to or resulting from the performance of the agreement 

by the vendor or its employees, agents, servants, partners, 

principals or subcontractors.  The vendor shall pay all claims and 
losses in connection therewith, and shall investigate and defend all 

claims, suits or actions of any kind or nature in the name of the 

County, where applicable, including appellate proceedings, and 
shall pay all costs, judgments, and attorney’s fees which may be 

incurred thereon.  The vendor expressly understands and agrees 
that any insurance protection required by this Agreement or 

otherwise provided by the vendor shall in no way limit the 

responsibility to indemnify, keep and save harmless and defend the 
County or its officers, employees, agents and instrumentalities as 

herein provided. 

 

3.18    COLLUSION 

Where two (2) or more related parties, as defined herein, each 

submit a bid for the same contract, such bids shall be presumed to 
be collusive.  The foregoing presumption may be rebutted by the 

presentation of evidence as to the extent of ownership, control and 

management of such related parties in preparation and submittal of 
such bids.  Related parties shall mean bidder or the principals 

thereof which have a direct or indirect ownership interest in 

another bidder for the same contract or in which a parent company 
or the principals thereof of one bidder have a direct or indirect 

ownership interest in another bidder for the same contract. 

Furthermore, any prior understanding, agreement, or connection 
between two (2) or more corporations, firms, or persons submitting 

a bid for the same materials, supplies, services, or equipment shall 

also be presumed to be collusive.  Bids found to be collusive shall 
be rejected.  Bidders which have been found to have engaged in 

collusion may be considered non-responsible, and may be 

suspended or debarred, and any contract resulting from collusive 
bidding may be terminated for default. 

 

3.19    MODIFICATION OF CONTRACT  
Any contract resulting from this solicitation may be modified by 

mutual consent of duly authorized parties, in writing through the 

issuance of a modification to the contract and/or purchase order as 
appropriate.  This presumes the modification itself is in compliance 

with all applicable County procedures. 

 

3.20    TERMINATION FOR CONVENIENCE 

The County, at its sole discretion, reserves the right to terminate 

this contract upon thirty (30) days written notice.  Upon receipt of 
such notice, the vendor shall not incur any additional costs under 

this contract.  The County shall be liable only for reasonable costs 

incurred by the vendor prior to notice of termination.  The County 

shall be the sole judge of “reasonable costs.” 

 

3.21 TERMINATION DUE TO UNAVAILABILITY OF 

FUNDING IN SUCCEEDING FISCAL YEARS 
When funds are not appropriated or otherwise made available to 

support continuation of performance in a subsequent fiscal year, 
the contract shall be cancelled and the vendor shall be reimbursed 

for the reasonable value of any non-recurring costs incurred 

amortized in the price of the supplies or services/tasks delivered 
under the contract. 

 

3.22    TERMINATION FOR DEFAULT 

The County reserves the right to terminate this contract, in part or 

in whole, or place the vendor on probation in the event the vendor 

fails to perform in accordance with the terms and conditions stated 
herein.  The County further reserves the right to suspend or debar 

the vendor in accordance with the appropriate County ordinances, 

resolutions and/or administrative orders.  The vendor will be 
notified by letter of the County’s intent to terminate.  In the event 

of termination for default, the County may procure the required 

goods and/or services from any source and use any method deemed 
in its best interest.  All re-procurement cost shall be borne by the 

vendor. 

 

3.23    FRAUD AND MISREPRESENTATION 

Any individual, corporation or other entity that attempts to meet its 

contractual obligations with the County through fraud, 
misrepresentation or material misstatement, may be debarred for 

up to five (5) years.  The County as a further sanction may 

terminate or cancel any other contracts with such individual, 
corporation or entity with such vendor held responsible for all 

direct or indirect costs associated with termination or cancellation, 
including attorney’s fees. 

 

3.24    ACCESS TO RECORDS 

The County reserves the right to require the vendor to submit to an 

audit by any auditor of the County’s choosing.  The Contractor 

shall provide access to all of its records, which relate directly or 

indirectly to this Agreement at its place of business during regular 

business hours.  The vendor shall retain all records pertaining to 

this Agreement and upon request make them available to the 
County for three (3) years following expiration of the Agreement.  

The vendor agrees to provide such assistance as may be necessary 

to facilitate the review or audit by the County to ensure compliance 
with applicable accounting and financial standards. 

 

3.25    PROPRIETARY/CONFIDENTIAL INFORMATION 

Bidders are hereby notified that all information submitted as part 

of, or in support of bid submittals will be available for public 

inspection after opening of bids in compliance with Chapter 119 of 
the Florida Statutes; the “Public Record Law.”  The bidder should 
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not submit any information in response to this solicitation which 

the bidder considers proprietary or confidential.  The submission of 
any information to the County in connection with this solicitation 

shall be deemed conclusively to be a waiver of any protection from 

release of the submitted information unless such information is 
exempt or confidential under the Public Records Act. 

 

3.26    CONTRACTING WITH COUNTY EMPLOYEES 

Any County employee or member of his or her immediate 

family seeking to contract with the County shall seek a conflict 

of interest opinion from the procurement representative 

designated herein prior to submittal of a response or 

application of any type to contract with the County.  The 

affected employee shall disclose the employee’s assigned 

function within the County and interest or the interest of his or 

her immediate family in the proposed contract and the nature 

of the intended contract. 

 

3.27    INCURRED EXPENSES  

This ITB does not commit the  County to make an award nor shall 

the County be responsible for any cost or expense which may be 

incurred by any bidder in preparing and submitting a bid, or any 

cost or expense incurred by any bidder prior to the execution of a 
purchase order or contract agreement.  By submitting a bid, the 

bidder also agrees that the County bears no responsibility for any 

costs of the bidder associated with any administrative or judicial 
proceedings resulting from this solicitation process. 

 

3.28    COUNTY IS TAX-EXEMPT 
The County is generally exempt from Federal Excise Taxes and all 

State of Florida sales and use taxes. Do not include any tax on any 

item or service.  The County will sign an exemption certificate if 
submitted by the contractor. 

Contractors doing business with the County are not exempt from 

paying sales tax to their suppliers for materials to fulfill contractual 
obligations with the County, nor shall any contractor be authorized 

to use any of the County’s Tax Exemptions in securing such 

materials. 
In the event the project is declared a sales tax recovery project by 

the County, the following procedure shall apply: 

(a) The County representative shall make a recommendation to 
the Division of Procurement Services regarding the materials 

to be purchased; 

(b) When those materials are purchased by the County, all 
purchase orders shall be issued directly from Procurement 

Services;  

(c) The County shall take title to those materials directly from 
the manufacturer/supplier and shall bear the risk of loss or 

damage to the materials which are delivered directly from the 

manufacturer/ supplier; 
(d) The County shall be invoiced directly for the materials from 

the manufacturer/supplier and shall pay the invoices directly 
to the manufacturer/supplier, presenting its sales tax 

exemption certificate at the time of payment. 

The cost of any materials purchased through the sales tax recovery 
program shall be deducted from the contract amount and the 

vendor shall no longer be responsible for providing those 

materials.  A written change order shall be executed. 

 

3.29    GOVERNING LAWS 

The interpretation, effect, and validity of any contract(s) resulting 
from this ITB shall be governed by the laws and regulations of the 

State of Florida, and Lake County, Florida.  Venue of any court 

action shall be in Lake County, Florida.  In the event that a suit is 
brought for the enforcement of any term of the contract, or any 

right arising there from, the parties expressly waive their respective 

rights to have such action tried by jury trial and hereby consent to 
the use of non-jury trial for the adjudication of such suit. 

 

1.30    STATE REGISTRATION REQUIREMENTS 

Any corporation submitting a bid in response to this ITB shall 

either be registered or have applied for registration with the Florida 

Department of State in accordance with the provisions of Chapter 
607, Florida Statutes. A copy of the registration/ application may 

be required prior to award of a contract.  Any partnership 

submitting a bid in response to this ITB shall have complied with 
the applicable provisions of Chapter 620, Florida Statutes. For 

additional information on these requirements, please contact the 

Florida Secretary of State’s Office, Division of Corporations, 
800.755.5111 (http://www.dos.state.fl.us). 

 

3.31    PRIME CONTRACTOR 

The vendor awarded the contract shall act as the prime contractor 

for all required items and services and shall assume full 

responsibility for the procurement and maintenance of such items 
or services.  The vendor shall be considered the sole point of 

contact with regard to all stipulations, including payment of all 

charges and meeting all requirements of this ITB. All 
subcontractors will be subject to advance review by the County in 

regards to competency and security concerns.  After the award of 

the contract no change in subcontractors will be made without the 

consent of the County.  The vendor shall be responsible for all 

insurance, permits, licenses, and related matters for any and all 

sub-contractors.  Even if the subcontractor is self-insured, the 
County may require the contractor to provide any insurance 

certificates required by the work to be performed. 

 

3.32    FORCE MAJEURE 

The parties will exercise every reasonable effort to meet their 
respective obligations hereunder, but shall not be liable for delays 

resulting from force majeure or other causes beyond their 

reasonable control, including, but not limited to, compliance with 
any Government law or regulation, acts of nature, acts or 

omissions of the other party, Government acts or omissions, fires, 

strikes, national disasters, wars, riots, transportation problems 
and/or any other cause whatsoever beyond the reasonable control 

of the parties.  Any such cause will extend the performance of the 

delayed obligation to the extent of the delay so incurred. 
 

3.33    OTHER AGENCIES 

With the consent of the vendor, other agencies may make 
purchases in accordance with the contract.  Such purchases shall be 

governed by the same terms and conditions as stated herein with 

the exception of the change in agency name. 
 

3.34    NO CLAIM FOR DAMAGES 

No claim for damages or any claim other than for an extension 

of time shall be made or asserted against the County because of 

any delays.  No interruption, interference, inefficiency, 

suspension, or delay in the commencement or progress of the 

Work shall relieve the vendor of duty to perform, or give rise 

to any right to damages or additional compensation from the 

County.  The vendor’s sole remedy shall be the right to seek an 

extension to the contract time.  However, this provision shall 

not preclude recovery of damages by the vendor for 

hindrances or delays due solely to fraud, bad faith, or active 

interference on the part of the County. 

 

3.35    TRUTH IN NEGOTIATION CERTIFICATE 

For all lump-sum or cost-plus fixed fee agreements exceeding 

$150,000, the firm awarded the agreement must execute a 

truth in negotiation certificate stating that the wage rates and 

other factual unit costs are accurate, complete and current, at 

the time of contracting.  Any agreement requiring this 

certificate shall contain a provision that the original agreement 

price and any additions shall be adjusted to exclude any 

significant sums by which he owner determines the agreement 

price was increased due to inaccurate, incomplete, or non-

current wage rates and other factual unit costs.  All such 

agreement adjustments shall be made within one (1) year 

following the end of the contract.  Execution of this Agreement 

constitutes execution of the Truth in Negotiation Certificate.    

http://www.dos.state.fl.us/
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3.36 GRANT FUNDING  

In the event any part of the contract is to be funded by federal, 

state, or other local agency monies, the vendor hereby agrees to 

comply with all requirements of the funding entity applicable to 
the use of the monies, including full application of requirements 

involving the use of minority firms, women's business enterprises, 

and labor surplus area firms.  Vendors are advised that payments 

under the contract may be withheld pending completion and 
submission of all required forms and documents required of the 

vendor pursuant to the grant funding requirements. A copy of the 

requirements shall be supplied to the vendor by the County upon 
request.  
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Section 4.1: Specifications 

 

Micro-surfacing, Crack Sealing, and Related Services 

 

A complete Scope of Services is detailed in Exhibit A, of Attachment 1, Contract.  

 

A complete Technical Requirements is detailed in Exhibit B, of Attachment 1, Contract 
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Section 5.1  Pricing  

 

CONTRACTORs are advised that all prices bid will be reviewed for proportionality and accuracy.  Any 

evidence of unbalanced bidding, including, but not limited to, submission of artificially high or low 

pricing for a specific item, may be cause for rejection of that bid. 

 
• Lake County is exempt from all taxes (Federal, State, and Local). Pricing should be less all taxes. 

A Tax Exemption Certificate will be furnished upon request.  

 Each price offered in your Bid shall be a firm-fixed, exclusive of any tax. Any Bid containing a 

modifying or “escalator” clause not specifically allowed for under the solicitation will not be 

considered.  

 All pricing submitted shall remain valid for a 90 day period. By signing and submitting a 

response to this solicitation, the Bidder has specifically agreed to this condition.  

 Bidders may insert any prompt payment discount in the space provided in the signature section. 

If no entry is made, it will be assumed that the payment terms are to be considered as “net 30”.  

 

By Signing This Bid the Bidder Attests and Certifies That:  

 

1. It satisfies all legal requirements (as an entity) to do business with the COUNTY.  

 

2. The undersigned Bidder acknowledges that award of a contract may be contingent upon a 

determination by the COUNTY that the Bidder has the capacity and capability to 

successfully perform the contract.  

 

3. The Bidder hereby certifies that it understands all requirements of this solicitation, and that the 

undersigned individual is duly authorized to execute this Bid document and any contract(s) 

and/or other transactions required by award of this solicitation.  

 

USE EXHIBIT D FOR BID PRICING
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ACKNOWLEDGEMENT OF ADDENDA 
 

INSTRUCTIONS: Complete Part I or Part II, whichever applies 

Part I:   

The bidder must list below the dates of issue for each addendum received in connection with this ITB:  
 

Addendum #1, Dated:        

Addendum #2, Dated:        

Addendum #3, Dated:        

Addendum #4, Dated:        

 

Part II:   

  No Addendum was received in connection with this ITB. 

 

Certification Regarding Felony Conviction 

 

Has any officer, director, or executive of the bidding entity been convicted of a felony during the 

past ten (10) years?   Yes     No (Check one) 

 

Certification Regarding Acceptance of County Electronic Payable Process 

Please certify whether the bidder will accept payment processed through the COUNTY’s VISA- 

based electronic payment system:     Yes     No (Check one) 

 

Conflict of Interest Disclosure Certification 

 

Except as listed below, no employee, officer, or agent of the firm has any conflicts of 

interest, real or apparent, due to Ownership, other clients, contracts, or interests associated 

with this project; and, this Bid is made without prior understanding, agreement, or 

connection with any corporation, firm, or person submitting a Bid for the same services, 

and is in all respects fair and without collusion or fraud. 

 

  Yes     No (Check one) 

 

Bidder must currently hold all required licenses for the project described in this ITB.  Attach a 

copy of each license with the initial bid response. 

 

Personnel Information 

 

Attach copies of licenses and or job descriptions for the following positions: 

 

Name of Proposed Job Superintendent:__________________________________________ 

 

Name of Proposed Site Coordinator (if required) __________________________________ 
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Equipment 

 

Bidder shall have access to the proper equipment needed to complete the project and as 

described in section 2.3, Method of Award #3.  Attach a list of the proposed equipment that will 

be used as part of this contract. 

 

 

 

 

General Bidder Information and Proposal Signature:  

Firm Name:  

Street Address:  

Mailing Address (if different):  

Telephone No.:  Fax No.:  E-mail:  

FEIN No.  -  Prompt Payment Terms:  %   days,  net  

Signature:  Date:  

Print Name:  Title:  
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REFERENCE FORM 

 

List the five (5) most recent projects of a similar scope and nature completed by the bidder’s 

present name along with the Owner’s Project Manager’s name. 

 

1. Project Name: 
Location: 
Project Manager:                                                           
 

Project Owner’s Name: 
Address: 

 
Project Owner's Contact Person: 
Title:                                                                            Telephone Number: 
Completion Date of Project (Actual or Estimated): 

 
Work for which your Company was/is responsible for $_________________ 
(if different than the Estimated Project Cost) 

 

2. Project Name: 
Location 
Project Manager:                                                           

Project Owner’s Name: 
Address: 
 
Project Owner's Contact Person: 
Title:                                                                            Telephone Number: 
Completion Date of Project (Actual or Estimated): 
Work for which your Company was/is responsible for  
(if different than the Estimated Project Cost)              $_________________ 
 
 

3. Project Name: 
Location: 
Project Manager:                                                           
 
Project Owner’s Name: 
Address: 
 
Project Owner's Contact Person: 
Title:                                                                            Telephone Number: 
Completion Date of Project (Actual or Estimated): 

 
Work for which your Company was/is responsible for $_________________ 
(if different than the Estimated Project Cost) 
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4. Project Name: 
Location: 
Project Manager:                                                          
 
Project Owner’s Name: 
Address: 
 
Project Owner's Contact Person: 
Title:                                                                            Telephone Number: 
Completion Date of Project (Actual or Estimated): 

 
Work for which your Company was/is responsible for $_________________ 
(if different than the Estimated Project Cost) 

 

5. Project Name: 
Location: 
Project Manager:                                                           
 
Project Owner’s Name: 
Address: 
 
Project Owner's Contact Person: 
Title:                                                                            Telephone Number: 

Completion Date of Project (Actual or Estimated): 

 
Work for which your Company was/is responsible for $_________________ 
(if different than the Estimated Project Cost) 
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ATTACHMENT 1 

 

AGREEMENT BETWEEN LAKE COUNTY, FLORIDA  

 

AND 

 

___________________________________ 

 

FOR 

 

MICRO-SURFACING-CRACK SEALING AND RELATED SERVICES 

PROJECTS NOT EXCEEDING 450,000 SQUARE YARDS PER YEAR 

 

ITB 11-0606 

 

 

TABLE OF CONTENTS 

 

Article 1  RECITALS 

Article 2  PURPOSE 

Article 3 SCOPE OF PROFESSIONAL SERVICES 

3.1 Projects Assigned 

3.2 Quantities 

3.3 Additional Users 

3.4 Time of the Essence 

3.5 General Conditions 

3.6 Licenses, Permits and Fees 

3.7 Contractor’s Personnel and Equipment 

3.8 Subcontractors and Suppliers 

3.9 Contractor’s Schedule 

Article 4 PAYMENT 

4.1 Lump Sum 

4.2 Periodic Payments 

4.3 Invoices 

4.4 Unit Prices 

4.5 Price Redetermination for Emulsion 

4.6 Certification of Payment to Subcontractors/Materials Suppliers   

4.7 Federal or State Funding 
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Article 5 COUNTY RESPONSIBILITIES 

Article 6 SPECIAL TERMS AND CONDITIONS 

6.1 Term and Renewal 

6.2 Termination 

6.3 Subletting 

6.4 Insurance 

6.5 Indemnity 

6.6 Independent Contractor 

6.7 Return of Materials 

6.8 No Claim For Damages 

6.9 Retaining Other Contractors 

6.10 Accuracy 

6.11 Additional Services 

6.12 Purchase of Other Items 

6.13 Public Records 

6.14 Copyrights 

6.15 Public Entity Crimes 

6.16 Right to Audit 

 

Article 7 MISCELLANEOUS PROVISIONS 

Article 8 SCOPE OF AGREEMENT 

Exhibit A SCOPE OF SERVICES 

Exhibit B TECHNICAL REQUIREMENTS 

Exhibit C GENERAL CONDITIONS 

Exhibit D CONTRACTOR PRICING 
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This is an Agreement between Lake County, Florida, a political subdivision of the State of Florida, 

hereinafter referred to as COUNTY, by and through its Board of County Commissioners, and 

___________________________a Florida/foreign corporation authorized to do business in the State 

of Florida, its successors and assigns, hereinafter referred to as CONTRACTOR. 

 

  

 

Recitals 
 

 WHEREAS, the COUNTY has publicly submitted for procurement of services for a firm to 

assist the COUNTY with Micro-Surfacing – Crack Sealing projects estimated to NOT EXCEED 

450,000 square yards per year;  

 

 WHEREAS, the CONTRACTOR desires to perform such services subject to the terms of 

this Agreement; and  

 

 NOW, THEREFORE, IN CONSIDERATION of the mutual terms, understandings, 

conditions, promises, covenants and payment hereinafter set forth, and intending to be legally 

bound, the parties hereby agree as follows: 

 

Article 1. Recitals 

 

1.1 The foregoing recitals are true and correct and incorporated herein. 

 

Article 2. Purpose 
 

2.1 The purpose of this Agreement is for the CONTRACTOR to assist the COUNTY with 

Micro-Surfacing – Crack Sealing projects estimated to NOT EXCEED 450,000 square yards per 

year. 

 

Article 3. Scope of Professional Services 

 

3.1    Projects Assigned.  On the terms and conditions set forth in this Agreement, COUNTY hereby 

engages CONTRACTOR to assist the COUNTY on an as needed basis with Micro-Surfacing and 

Crack Sealing projects estimated NOT TO EXCEED 450,000 square yards per year.  The general 

Scope of Services is attached hereto and incorporated herein by reference as Exhibit A and the 

Technical Specifications are attached hereto and incorporated herein by reference as Exhibit B. 

Projects will be assigned to the CONTRACTOR in accordance with the pricing given as shown on 

the contractor pricing attached hereto and incorporated herein by reference as Exhibit D.  

CONTRACTOR agrees and acknowledges that in the event the CONTRACTOR cannot meet the 

COUNTY’S specifications, including but not limited to, time for completion, cost for individual 

project etc., COUNTY reserves the sole right to offer the individual project to other contractors 

retained by the COUNTY.   

 

3.2    Quantities.  The quantities and types of services listed on the Project Sheet, once approved by 

the COUNTY, are hereby incorporated into this Agreement by reference and are deemed to be a 

material part of this Agreement.  It is understood that the plans and specifications and construction 

may be modified by a Change Order as actual construction of the individual project progresses, but 
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to be effective and binding, any and all such Change Orders must be in writing, executed by the 

parties, and in accordance with the COUNTY’S Purchasing Policies and Procedures. 

   

CONTRACTOR agrees that this shall be an open quantity contract.  The COUNTY shall not 

guarantee to the CONTRACTOR any minimum amount of work throughout the term of this 

Agreement.  Any contract entered into can be any quantity up to the maximum allowed per the 

annual basis. The CONTRACTOR shall service all areas ordered by the COUNTY’S Project 

Manager, and the contract shall be binding only for the actual quantities ordered.   

 

3.3 Additional Users.  It is hereby agreed and understood that any County department, agency or 

City facility may be added to, or removed from, this contract at the option of the COUNTY and may 

purchase any and all items specified herein from the CONTRACTOR at the contract price(s) 

established herein. Under these circumstances, a contract modification will be issued by the 

COUNTY identifying the requirements of the additional County department(s) or other entities.  

 

3.4 Time of the Essence.  CONTRACTOR acknowledges that time is of the essence in carrying 

out CONTRACTOR’S responsibilities under this Agreement.   

 

A. The CONTRACTOR shall have sixty (60) calendar days to complete the Crack Seal 

portion of the work from the date stated on the “Notice to Proceed”.  If the 

CONTRACTOR fails to have the project completed by the specified time, the COUNTY 

may, at its discretion, either apply liquidated damages or hire another company to 

complete the work as needed.  Any additional cost incurred by the COUNTY because of 

the CONTRACTOR’S failure to complete the project as assigned will be deducted from 

the CONTRACTOR’S invoice. 

 

B. The CONTRACTOR shall have ninety (90) calendar days to complete the Micro-Seal 

portion of the work from the date stated on the “Notice to Proceed”.  If the 

CONTRACTOR fails to have the project completed by the specified time, the COUNTY 

may, at its discretion, either apply liquidated damages or hire another company to 

complete the work as needed.   

 

3.5   General Conditions.  CONTRACTOR shall abide by all terms and conditions contained within 

the General Conditions, attached hereto and incorporated herein by reference as Exhibit C. 

 

3.6     Licenses, Permits and Fees.   

 A. CONTRACTOR shall comply, at its own expense, with all federal, state and local 

laws, codes, statutes, ordinances, rules, administrative orders, regulations and requirements 

applicable to the individual project, including section 553.60, Florida Statutes, also known as the 

Trench Safety Act.   CONTRACTOR shall obtain and pay for all licenses, permits and inspection 

fees required to complete the scope of services.  Damages, penalties or fines imposed on the 

COUNTY or the CONTRACTOR for failure to obtain required licenses, permits or fines shall be 

borne by the CONTRACTOR.   

 B CONTRACTOR shall retain all appropriate professional licenses and insurances 

throughout the term of this Agreement. 
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 C. Due to the nature of this Agreement, the COUNTY will, at the time of requiring 

services hereunder, conduct a review of required permits and fees to be obtained by the 

CONTRACTOR from the permitting agencies having jurisdiction over the assigned project.  

Permits will be determined on a project by project basis.  Permit cost will be determined by the 

requesting COUNTY department. COUNTY shall provide specifications and/or plans for a permit 

project. 

 

3.7 Contractor’s Personnel and Equipment.  CONTRACTOR shall provide competent, suitable, 

and qualified personnel to perform the work as required by the specifications.  The CONTRACTOR 

shall be fully responsible for the performance of its organization and completion of all work under 

this contract.  The CONTRACTOR shall, at all times maintain good discipline and order at the work 

site.  The CONTRACTOR shall maintain a dress code for its employees with a minimum of shirt, 

safety vest, shorts and shoes in decent condition at all times while the work is being performed.  The 

CONTRACTOR shall furnish all labor, equipment, fuel, materials, any other items needed to 

perform all operations necessary to complete this work in strict accordance with these specifications, 

any applicable drawings, and subject to the terms and conditions of the contract.  The 

CONTRACTOR shall designate a competent CONTRACTOR’s Representative who shall not be 

replaced without written notice to the Project Manager at least twenty-four (24) hours before the 

change. The CONTRACTOR’s Representative shall be present at job sites and shall have the 

authority to act on behalf of the CONTRACTOR. All communications (both verbal and written) 

given to the CONTRACTOR’s Representative will be as binding as if given the CONTRACTOR. 

3.8 Subcontractors and Suppliers. If subcontractors or materials suppliers are to be used by the 

CONTRACTOR, the CONTRACTOR shall provide a listing of such subcontractors and/or 

materials suppliers with the CONTRACTOR’s acceptance of the Notice to Proceed.  The listing 

shall include the name of each subcontractor/material supplier proposed, the work or the material 

the subcontractor/material supplier will provide, and the percentage of the overall project.   

3.9 Contractor’s Schedule.  All work shall be performed in accordance with good commercial 

practice. The work schedule and completion dates shall be adhered to by the CONTRACTOR(s); 

except in such cases where the completion date will be delayed due to acts of God, strikes, or other 

causes beyond the control of the CONTRACTOR. In these cases, the CONTRACTOR shall notify 

the COUNTY of the delays in advance of the original completion date so that a revised delivery 

schedule can be appropriately considered by the COUNTY. The CONTRACTOR shall maintain 

coordination with the Project Manager at all times.  

Article 4.  Payment 

 

4.1 Lump Sum.  CONTRACTOR pricing shall be as specified in Exhibit D, attached hereto and 

incorporated herein by reference.  Payment for each individual project will be based upon the 

LUMP SUM cost agreed upon and identified in the fully executed Project Sheet. Neither progress 

payment nor partial or entire use or occupancy of the project by the COUNTY will constitute an 

acceptance of work not in accordance with the contract documents.   

 

4.2 Periodic Payments.  The COUNTY shall provide periodic payments, with the appropriate 

retention, for tasks completed by the CONTRACTOR.   In order for the COUNTY to provide 

payment, the CONTRACTOR shall submit a fully documented invoice that provides the basic 

information set forth below. It shall be understood that such invoices shall not be submitted for 
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payment until such time as the service and deliverable for the task has been completed and a 

COUNTY representative has reviewed and approved the service and deliverable.  

If progress satisfactory to the County is being made by the Contractor, the Contractor will receive 

partial payments, not more frequently than once a month, on this contract as the work progresses, 

based upon estimates of the amount of work done less payments previously made.  In each case 

10% of each progress payment shall be withheld as retainage until 50% completion of the project.  

After 50% completion of the project, the County shall withhold 5% of each subsequent progress 

payment. 

 

4.3 Invoices.  All invoices shall contain the purchase order number, invoice date, itemized work 

detail including the amount of product applied to each road, date of service specific to each location, 

appropriate retention, person to contact and their phone number for billing questions and location of 

delivery or service, and confirmation of acceptance of the goods or services by the appropriate 

COUNTY representative.   Failure to submit invoices in the prescribed manner may delay payment, 

and the CONTRACTOR may be considered in default of contract and its contract may be 

terminated. Payments shall be tendered in accordance with the Florida Prompt Payment Act, Part 

VII, Chapter 218, Florida Statutes.   

 

Invoices shall be submitted in duplicate to the assigned COUNTY Project Manager at Lake County, 

Department of Public Works, Road Operations Division, 28127 County Road 561, Tavares, FL 

32778.  Invoices shall be submitted within thirty (30) calendar days from completion of the work.  

Invoices submitted later than that take the risk of non-payment if verification of work cannot be 

substantiated by the Project Manager 

 

4.4   Unit Prices.  This contract shall be lump sum for work completed.  The CONTRACTOR 

shall be compensated at the unit price and as specified Exhibit D, CONTRACTOR pricing and the 

quantity as specified on the Project Sheet issued for each individual project.  

 

4.5 Price Redetermination for Emulsion.  Due to the fluctuation of the manufacturing cost for 

asphaltic emulsion, the price charged to the COUNTY for emulsion shall be adjusted (up or down).  

This shall be based solely upon changes as documented in the Florida Department of Transportation 

"STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION," 2000 Edition 

Section 9-2.1.1 Bituminous Material.   

 

All adjustment shall be determined by calculating the difference between the base index which shall 

be determined at the time of the bid closing and the current index.  A percentage of the difference 

between the indexes shall be applied to the CONTRACTOR unit price. All adjustments shall be 

made based on the index available on the 25
th 

day of the month and shall be based on unrevised 

indexes.  If for some reason the information for the current month has not been updated, the 

adjustment will be made from the previous month.  Any increase or decrease in the contract price(s) 

shall be then applied to the current cost.  A price redetermination for emulsion shall be applied to 

the microsurfacing portion of the project when the Notice to Proceed letter for microsurfacing is 

issued.  A change order to the PO for the project shall be issued accordingly.   

 
4.6 Certification of Payment to Subcontractors/Materials Suppliers.  Prior to final payment to the 

CONTRACTOR on projects which DO NOT require a performance and payment bond, 
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CONTRACTOR shall provide Certification of Payment to Subcontractors/Materials Suppliers 

before the invoice is processed and paid.   

 

4.7 Federal or State Funding.  IF ANY PROJECT GIVEN TO THE CONTRACTOR UNDER THIS 

AGREEMENT IS ONE IN WHICH FEDERAL OR STATE FUNDS SHALL BE USED, THE CONTRACTOR IS 

HEREBY INFORMED THAT PAYMENT SHALL BE CONTINGENT UPON RECEIPT OF SAID FEDERAL OR STATE 

FUNDS OR APPROVAL.  ADDITIONALLY, PAYMENT SHALL BE CONTINGENT UPON THE CONTRACTOR 

COMPLETING ALL REQUIRED FORMS AND DOCUMENTATION AS IS NECESSARY IN ORDER TO OBTAIN 

SUCH FEDERAL OR STATE  FUNDING OR APPROVAL.   

 

Article 5. County Responsibilities 

 

5.1 The Lake County Public Works Department shall participate in this Agreement as the 

primary COUNTY Department.  However, any COUNTY Department may utilize this Agreement. 

 

5.2 COUNTY shall pay in accordance with the Florida Prompt Payment Act. 

 

5.3 The COUNTY retains the right to inspect all work to verify compliance with the contract 

and plans and specifications. Such inspection may extend to all or any part of the work and to the 

manufacture, preparation or fabrication of the materials to be used.  

 

Article 6. Special Terms and Conditions 

 

6.1 Term and Renewal.   The term of this Agreement shall be twelve (12) months, beginning on 

the date of final execution of this Agreement.  Prior to, or upon completion, of the initial term of the 

contract, the COUNTY shall have the option to renew this agreement for four (4) additional one (1) 

year periods.  The COUNTY will notify the CONTRACTOR within thirty (30) days prior to the end 

of the current contract term of the intent to renew.  The COUNTY reserves the unilateral right to 

extend a contract ninety (90) calendar days beyond the current contract period.  In such event, the 

COUNTY will notify CONTRACTOR in writing of such extension.   

 

6.2      Termination.  This Agreement may be terminated by the COUNTY upon thirty (30) days 

advance written notice to the other party; but if any work or service/task hereunder is in progress but 

not completed as of the date of termination, then this Agreement may be extended upon written 

approval of the COUNTY until said work or service(s)/task(s) is completed and accepted. 

 

 A. Termination for Convenience.  In the event this Agreement is terminated or cancelled 

upon the request and for the convenience of the COUNTY with the required thirty (30) day advance 

written notice, COUNTY shall reimburse CONTRACTOR for actual work satisfactorily completed. 

 

 B. Termination for Cause.  Termination by the COUNTY for cause, default, or 

negligence on the part of CONTRACTOR shall be excluded from the foregoing provision. 

Termination costs, if any, shall not apply.  The thirty (30) day advance notice requirement is waived 

in the event of termination for cause.   

 

C. Termination Due to Unavailability of Funds in Succeeding Fiscal Years - When 

funds are not appropriated or otherwise made available to support continuation of performance in a 
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subsequent fiscal year, this Agreement shall be canceled and the CONTRACTOR shall be 

reimbursed for the reasonable value of any non-recurring costs incurred but not amortized in the 

price of the supplies or services/tasks delivered under this Agreement. 

 

6.3 Subletting.  This Agreement shall not be sublet except with the written consent of the 

COUNTY’S Procurement Services Director.  No such consent shall be construed as making the 

COUNTY a party to the subcontract or subjecting the COUNTY to liability of any kind to any 

subcontractor.  No subcontract shall under any circumstances relieve the CONTRACTOR of 

liability and obligations under this Agreement and all transactions with the COUNTY must be 

through the CONTRACTOR. 

 

6.4 Insurance.   

The CONTRACTOR shall purchase and maintain, at its expense, from a company or companies 

authorized to do business in the State of Florida, and which are acceptable to the COUNTY, 

insurance policies containing the following selected types of  coverage and minimum limits of 

liability protecting from claims which may arise out of or result from the performance or non-

performance of services under this  contract by the  CONTRACTOR or by anyone directly or 

indirectly employed by it, or by anyone for whose acts it may be liable: 

 

CONTRACTOR shall not commence work under the Agreement until COUNTY has received an 

acceptable certificate or certificates of insurance evidencing the required insurance, which is as 

follows: 

 

General Liability insurance on forms no more restrictive than the latest edition of the Occurrence 

Form Commercial General Liability policy (CG 00 01) of the Insurance Services Office or 

equivalent without restrictive endorsements, with the following minimum limits and coverage: 

 

Each Occurrence/General Aggregate    $1,000,000/2,000,000 

Products-Completed Operations    $2,000,000 

Personal & Adv. Injury     $1,000,000 

Fire Damage       $50,000 

Medical Expense      $5,000 

Contractual Liability      Included 

 

Automobile liability insurance, including owned, non-owned, and hired autos with the following 

minimum limits and coverage: 

 

Combined Single Limit     $1,000,000 

 

Workers' compensation insurance based on proper reporting of classification codes and payroll 

amounts in accordance with Chapter 440, Florida Statutes, and/or any other applicable law requiring 

workers' compensation (Federal, maritime, etc).  If not required by law to maintain workers 

compensation insurance, the CONTRACTOR must provide a notarized statement that if he or she is 

injured, he or she will not hold the COUNTY responsible for any payment or compensation. 

 

Employers Liability with the following minimum limits and coverage: 
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  Each Accident     $1,000,000 

  Disease-Each Employer   $1,000,000 

  Disease-Policy Limit    $1,000,000 

 

Lake County, a Political Subdivision of the State of Florida, and the Board of County 

Commissioners, shall be named as additional insured as their interest may appear on all applicable 

policies. 

 

Certificate(s) of insurance shall provide for a minimum of thirty (30) days prior written notice to the 

COUNTY of any change, cancellation, or nonrenewal of the required insurance. 

 

Certificate(s) of insurance shall identify the contract number in the Description of Operations 

section of the Certificate. 

 

Certificate of insurance shall evidence a waiver of subrogation in favor of the COUNTY, that 

coverage shall be primary and noncontributory, and that each evidenced policy includes a Cross 

Liability or Severability of Interests provision, with no requirement of premium payment by the 

COUNTY. 

 

Certificate holder shall be: 

 

LAKE COUNTY, A POLITICAL SUBDIVISION OF THE STATE OF FLORIDA, AND 

THE BOARD OF COUNTY COMMISSIONERS. 

P.O. BOX 7800 

TAVARES, FL 32778-7800 

 

All self-insured retentions shall appear on the certificate(s) and shall be subject to approval by the 

COUNTY.  At the option of the COUNTY, the insurer shall reduce or eliminate such self-insured 

retentions; or the CONTRACTOR shall be required to procure a bond guaranteeing payment of 

losses and related claims expenses. 

 

The COUNTY shall be exempt from, and in no way liable for, any sums of money, which may 

represent a deductible or self-insured retention in any insurance policy.  The payment of such 

deductible or self-insured retention shall be the sole responsibility of the CONTRACTOR and/or 

subcontractor providing such insurance. 

 

The CONTRACTOR shall be responsible for subcontractors and their insurance.  Subcontractors are 

to provide Certificates of Insurance to the COUNTY evidencing coverage and terms in accordance 

with the CONTRACTOR’s requirements. 

 

Failure to obtain and maintain such insurance as set out above will be considered a breach of 

contract and may result in termination of the contract for default. 

 

Neither approval by the COUNTY of any insurance supplied by the CONTRACTOR, nor a failure 

to disapprove that insurance, shall relieve the CONTRACTOR of full responsibility of liability, 

damages, and accidents as set forth herein. 
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6.5 Indemnity.  CONTRACTOR shall indemnify and hold COUNTY and its agents, officers, 

commissioners or employees harmless from any damages resulting from failure of CONTRACTOR 

to take out and maintain the above insurance.  Additionally, CONTRACTOR agrees for good and 

valuable consideration in the amount of ten dollars ($10.00) to indemnify, and hold the Board of 

County Commissioners, Lake County, Florida, and its officers, commissioners, employees and 

agents free and harmless from and against any and all losses, penalties, damages, settlements, costs, 

charges, professional fees or other expenses or liabilities resulting from the negligent act, error or 

omission of CONTRACTOR, its agents, employees or representative, in the performance of 

CONTRACTOR’S duties set forth in this Agreement.  

 

6.6 Independent Contractor.  CONTRACTOR, and all its employees, agree that they shall be 

acting as an independent contractor and shall not be considered or deemed to be an agent, employee, 

joint venture, or partner of the COUNTY.  CONTRACTOR shall have no authority to contract for 

or bind COUNTY in any manner and shall not represent itself as an agent of the COUNTY or as 

otherwise authorized to act for or on behalf of COUNTY. Additionally, CONTRACTOR warrants 

that it has not employed or retained any company or person, other than a bona fide employee 

working solely for CONTRACTOR to solicit or secure this Agreement and that it has not paid or 

agreed to pay any person, company, corporation, individual, or firm other than a bona fide employee 

working solely for CONTRACTOR any fee, commission, percentage, gift, or other consideration 

contingent upon on resulting from the award or making of this Agreement. 

 

6.7 Return of Materials.  Upon the request of the COUNTY, but in any event upon termination 

of this Agreement, CONTRACTOR shall surrender to the COUNTY all memoranda, notes, records, 

drawings, manuals, computer software, and other documents or materials pertaining to the services 

hereunder, that were furnished to the CONTRACTOR by the COUNTY pursuant to this Agreement. 

 

6.8 No Claim for Damages.  NO CLAIM FOR DAMAGES OR ANY CLAIM OTHER 

THAN FOR AN EXTENSION OF TIME SHALL BE MADE OR ASSERTED AGAINST 

THE COUNTY BY REASON OF ANY DELAYS:  No interruption, interference, inefficiency, 

suspension or delay in the commencement or progress of the work from any cause whatsoever, 

including delays caused by unfavorable weather conditions, shall relieve the CONTRACTOR of its 

duty to perform or give rise to any right to damages or additional compensation from the COUNTY.  

The CONTRACTOR expressly acknowledges and agrees that the CONTRACTOR shall receive no 

damages for delay.  The CONTRACTOR's sole remedy, if any, against the COUNTY shall be the 

right to seek an extension to the contract time. However, this provision shall not preclude recovery 

or damages by the CONTRACTOR for hindrances or delays due solely to the fraud, bad faith or 

active interference on the part of the COUNTY or its agents.  Otherwise, the CONTRACTOR shall 

be entitled to extensions of the contract time as the sole and exclusive remedy for such resulting 

delay, in accordance with and to the extent specifically provided above. 

 

6.9 Retaining Other Contractors.  Nothing herein shall be deemed to preclude the COUNTY 

from retaining the services of other persons or entities undertaking the same or similar services as 

those undertaken by the CONTRACTOR or from independently developing or acquiring materials 

or programs that are similar to, or competitive with, the services provided under this Agreement. 

 

6.10  Accuracy.  The CONTRACTOR is responsible for the professional quality, technical 

accuracy, timely completion and coordination of all the services furnished hereunder.  The 
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CONTRACTOR shall, without additional compensation, correct or revise any errors, omissions or 

other deficiencies in resulting from the services provided herein. 

 

6.11    Additional Services.  Services not specifically identified in this Agreement may be added to 

the Agreement upon execution of a written amendment. 

 

6.12   Purchase of Other Items.  While the COUNTY has listed all major items within this contract 

which are utilized by COUNTY departments in conjunction with their operations, there may be 

ancillary items that must be purchased by the COUNTY during the term of this contract. Under 

these circumstances, a COUNTY representative will contact the CONTRACTOR to obtain a price 

quote for the ancillary items. If there are multiple contractors on the contract, the COUNTY 

representative may also obtain price quotes from these contractors. The COUNTY reserves the right 

to award these ancillary items to the primary contractor, another contractor based on the lowest price 

quoted, or to acquire the items through a separate solicitation.  

 

6.13  Public Records.  All electronic files, audio and/or video recordings, and all papers pertaining 

to any activity performed by the CONTRACTOR for or on behalf of the COUNTY shall be the 

property of the COUNTY and will be turned over to the COUNTY upon request. In accordance with 

Chapter 119, Florida Statutes, each file and all papers pertaining to any activities performed for or 

on behalf of the COUNTY are public records available for inspection by any person even if the file 

or paper resides in the CONTRACTOR’s office or facility. The CONTRACTOR shall maintain the 

files and papers for not less than three (3) complete calendar years after the project has been 

completed or terminated, or in accordance with any grant requirements, whichever is longer. Prior to 

the close out of the contract, the CONTRACTOR shall appoint a records custodian to handle any 

records request and provide the custodian’s name and telephone number(s) to the Contracting 

Officer.  

 

6.14 Copyrights.  Any copyright derived from this Agreement shall belong to the author. The 

author and the CONTRACTOR shall expressly assign to the COUNTY nonexclusive, royalty free 

rights to use any and all information provided by the CONTRACTOR in any deliverable and/or 

report for the COUNTY’S use which may include publishing in COUNTY documents and 

distribution as the COUNTY deems to be in the COUNTY’s best interests. If anything included in 

any deliverable limits the rights of the COUNTY to use the information, the deliverable shall be 

considered defective and not acceptable and the CONTRACTOR will not be eligible for any 

compensation.  

 

6.15 Public Entity Crimes.  A person or affiliate who has been placed on the convicted vendor list 

following a conviction of a public entity crime may not be awarded or perform work as a contractor, 

supplier, subcontractor, or consultant under a contract with any public entity in excess of the 

threshold amount provided in Section 287.017, Florida Statutes, for Category Two for a period of 

thirty-six (36) months from the date of being placed on the convicted vendor list. 

 

6.16 Right to Audit.   

 

 A. The County reserves the right to require CONTRACTOR to submit to an audit by 

any auditor of the COUNTY’S choosing.  CONTRACTOR shall provide access to all of its records, 

which relate directly or indirectly to this Agreement at its place of business during regular business 

hours.  CONTRACTOR shall retain all records pertaining to this Agreement and upon request make 
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them available to the COUNTY for three (3) years following expiration of the Agreement.  

CONTRACTOR agrees to provide such assistance as may be necessary to facilitate the review or 

audit by the COUNTY to ensure compliance with applicable accounting and financial standards. 

 

 B. All items sold to the COUNTY under this Contract are subject to post sale audit 

adjustment.  In the event an audit indicates that the CONTRACTOR has not honored its quoted 

price lists and discounts, the CONTRACTOR shall be liable for any and all overage charges, and 

this Agreement may be terminated for cause at the COUNTY’S option. 

 

Article 7. Miscellaneous Provisions 

 

7.1 This Agreement is made under, and in all respects shall be interpreted, construed, and 

governed by and in accordance with, the laws of the State of Florida.  Venue for any legal action 

resulting from this Agreement shall lie in Lake County, Florida. 

 

7.2 Neither party may assign any rights or obligations under this Agreement to any other party 

unless specific written permission from the other party is obtained.  

 

7.3 The captions utilized in this Agreement are for the purposes of identification only and do not 

control or affect the meaning or construction of any of the provisions hereof. 

 

7.4 This Agreement shall be binding upon and shall inure to the benefit of each of the parties 

and of their respective successors and permitted assigns. 

 

7.5 This Agreement may not be amended, released, discharged, rescinded or abandoned, except 

by a written instrument duly executed by each of the parties hereto.  

 

7.6 The failure of any party hereto at any time to enforce any of the provisions of this 

Agreement will in no way constitute or be construed as a waiver of such provision or of any other 

provision hereof, nor in any way affect the validity of, or the right thereafter to enforce, each and 

every provision of this Agreement. 

 

7.7 During the term of this Agreement CONTRACTOR assures COUNTY that it is in 

compliance with Title VII of the 1964 Civil Rights Act, as amended, and the Florida Civil Rights 

Act of 1992, in that CONTRACTOR does not on the grounds of race, color, national origin, 

religion, sex, age, disability or marital status, discriminate in any form or manner against 

CONTRACTOR employees or applicants for employment.  CONTRACTOR understands and 

agrees that this Agreement is conditioned upon the veracity of this statement of assurance.  

  

7.8 The invalidity or unenforceability of any particular provision of this Agreement shall not 

affect the other provisions hereof, and this Agreement shall be construed in all respects as if such 

invalid or unenforceable provisions were omitted. 

 

7.9 Wherever provision is made in this Agreement for the giving, service or delivery of any 

notice, statement or other instrument, such notice shall be in writing and shall be deemed to have  

been duly given, served and delivered, if delivered by hand or mailed by United States registered or 

certified mail or sent by facsimile addressed as follows: 
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 If to CONTRACTOR    If to COUNTY: 

 

       County Manager 

       Lake County Administration Bldg. 

       Post Office Box 7800 

       Tavares, Florida 32778-7800 

 

       cc:  John Bringard 

 

 

Article   8.   Scope of Agreement 

 

8.1 This Agreement is intended by the parties hereto to be the final expression of their 

Agreement, and it constitutes the full and entire understanding between the parties with respect to 

the subject hereof, notwithstanding any representations, statements, or agreements to the contrary 

heretofore made.  Any items not covered under this contract will need to be added via written 

addendum, and pricing negotiated based on final specifications. 

 

8.2 This Agreement contains the following Exhibits, all of which are incorporated herein: 

 

 Exhibit A  Scope of Services 

 Exhibit B  Technical Requirements 

 Exhibit C  General Conditions 

 Exhibit D  Contractor Pricing 
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Agreement between Lake County, Florida and ____________. for Micro-Surfacing -Crack 

sealing and Related Services Projects;  ITB 11-0606 

 

 

IN WITNESS WHEREOF, the parties hereto have made and executed this Agreement on 

the respective dates under each signature: COUNTY through its Board of County Commissioners, 

signing by and through its Chairman, authorized to execute same by Board Action on the ______ 

day of _______________,  2010 and  by CONTRACTOR through its duly authorized 

representative. 

 

CONTRACTOR: 

 

  

________________________________ 

     

Print Name: ______________________ 

     

Title: ___________________________ 

 

 

ATTEST:      LAKE COUNTY, through its 

BOARD OF COUNTY COMMISIONERS 

 

______________________    ________________________________ 

Neil Kelly, Clerk      

of the Board of County    Chairman 

Commissioners of Lake  

County, Florida     This _____ day of _________, 2010. 

 

 

 

 

Approved as to form and legality: 

 

 

_____________________________ 

Melanie N. Marsh 

Acting County Attorney 
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EXHIBIT A:  SCOPE OF SERVICES 

 

MICRO-SURFACING/CRACK SEAL AND RELATED SERVICES PROJECTS NOT 

EXCEEDING 450,000 SQUARE YARDS PER YEAR 

 

The purpose of this Agreement is to secure a CONTRACTOR to do Micro-Surfacing, Crack 

Sealing, and related services for roads within Lake County.   

The CONTRACTOR shall be well versed and experienced with the current processes to apply a 

smooth mixture of polymer-modified asphalt emulsion, mineral aggregate, mineral filler, water, and 

other additives, properly proportioned, mixed and spread on a paved surface in accordance with the 

specifications and as directed by the Project Manager.  The CONTRACTOR shall have the ability to 

complete up to an estimated 450,000 square yards per year.  

The estimated quantities cited on the bid tabulation sheet are only estimates and the COUNTY may 

use any quantities to best suit the needs that may arise throughout the term of this Agreement. The 

CONTRACTOR is advised that any variance between estimated and actual quantities will not be 

considered cause for any adjustment in contract pricing or billing.  

The Procurement Services Department shall issue a Purchase Order based on the Project Sheet 

Form, incorporating the price for the work to be done. The COUNTY shall issue a Notice to 

Proceed to the CONTRACTOR who shall then commence work. 

The specifications to govern all work being performed are the standard specifications as defined in 

this agreement unless otherwise noted on the COUNTY accepted quote. All estimates shall include 

cost items to perform work as specified. 

Definitions:  Whenever the following terms, or pronouns used in place of them, are used in these 

Contract Documents, they shall have the meanings given below:  

 

Calendar Day – Every day shown on the calendar, beginning at 12:00 a.m. and ending 

at 11:59 p.m..  

 

Change Order – A written order issued by the Project Manager in accordance with 

Board policy, and accepted by the CONTRACTOR directing certain changes, additions 

or reductions in the work or in the materials used. The COUNTY reserves the right to 

make changes, substitutions, additions or subtractions to the contract as necessary to 

best serve the needs of the COUNTY and its citizens.  This shall only be accomplished 

by the issuance of a properly executed change order. The COUNTY shall apply the 

CONTRACTOR’s unit price when calculating the compensation for any additional or 

subtracted work. 

 

Project Sheet - The COUNTY shall supply the CONTRACTOR with a Project Sheet. 

This form shall include items such as but not limited to the road name, estimated square 

footage, striping requirements, etc. No work shall begin until the Notice to Proceed is 

issued to the CONTRACTOR by the COUNTY.  

 

Plans – The approved drawings, list, or reproductions thereof,  that show the location, 

character, dimension and details of the work to be done as issued by the Project 

Manager. 
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Project Manager - Agent of the COUNTY responsible for items including but not 

limited to establishment of cost estimate, accepting/rejecting of work product, 

administration of the contract on a per job basis, as well as interfacing with the 

CONTRACTOR. 

 

Statement of Work – The general intent of the work to be accomplished as defined by 

the project plans, drawings, photographs, and specifications.  

 

Standard Specifications – FDOT "STANDARD SPECIFICATIONS FOR ROAD 

AND BRIDGE CONSTRUCTION," 2000 edition or FDOT “ROADWAY AND 

TRAFFIC DESIGN STANDARDS,” 2002 (or latest edition), or FDOT “MANUAL OF 

UNIFORM MINIMUM STANDARDS FOR DESIGN, CONSTRUCTION AND 

MAINTENANCE FOR STREETS AND HIGHWAYS,” 2010 (or latest edition), and all 

supplemental specifications thereto.  Pavement Marking specifications shall use FDOT 

"STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION," 

2007 edition. 
 

1. This section describes the chronological order of events that will take place to begin, carry 

out and complete a project under this contract: 

a) Issue Project Sheet 
b) Accept/Reject Project Sheet 
c) On Site Visit (if needed) 
d) Issue revised Project Sheet (if needed) 
e) Accept Project Sheet 
f) Obtain Purchase Order 
g) Notice to Proceed ** 
h) Commence Work  

**   A price redetermination for emulsion shall be applied to the microsurfacing portion of the 
project when the Notice to Proceed letter for microsurfacing is issued.  A change order to the 
PO for the project shall be issued accordingly.   

2.   When the COUNTY has determined a specific project is needed, the Project Manager shall 

prepare the Project Sheet Form. 

 

The COUNTY shall supply the CONTRACTOR with a Project Sheet.  This document shall 

be detailed with the scope and quantities to include items such as but not limited to, square 

yards of Micro-Surfacing, and striping requirements, etc.  The CONTRACTOR shall have 

fifteen (15) calendar days from the date of issue of the Project Sheet to verify the accuracy.  

If the CONTRACTOR feels that there is a discrepancy with any of the quantities stated, they 

shall report these in writing to the Project Manager within the initial fifteen (15) calendar 

days.   The Project Manager and the CONTRACTOR shall then meet on site within seven (7) 

calendar days of the receipt of the notice of discrepancy to discuss the differences.  If any 

adjustments are agreed to, the Project Manager shall re-issue the Project Sheet with the 

corrections.   A signed copy of the revised Project Sheet shall be returned to the COUNTY 

with fifteen (15) calendar days.  
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The Project Sheet may have multiple roads listed on it.  These roads may be located in 

different parts of the County.   If the total square yards listed on the Project Sheet are greater 

than 12,000 SY, the CONTRACTOR shall not be eligible for mobilization or demobilization 

fees no matter where in the County nor the distance apart the roads are. 

 

The Project Sheet shall also include the lump sum cost calculated by the COUNTY for the 

work listed.  This cost shall be based on the unit or other pricing established in the basic 

contract.  For purposes of identification and payment, the Project Sheet shall be numbered 

and dated. NO work shall be started until a Notice to Proceed has been issued to the 

CONTRACTOR.  

 

3. The CONTRACTOR shall, upon request, meet with the COUNTY’s Project Manager to 

review the submittal and shall at the request of the Project Manager, enter into an agreed 

price in accordance with the terms of this agreement. 

 

4. The CONTRACTOR’s signed acceptance of the Project Sheet shall guarantee the lump sum 

price for the work performed in accordance with the Statement of Work documents.  No 

Change Orders, modification of quantities, asphalt price adjustment, or addition of line items 

will be provided after signed acceptance is provided for the performance of work under the 

original scope.  Change Orders will be provided for the addition or deletion of work 

differing from the original scope of work documents as provided herein.   

 

The prepared lump sum price shown on the Project Sheet shall be all inclusive to include all 

items such as but not limited to Maintenance of Traffic (MOT), equipment, materials, and 

labor, etc… to complete the tasks as outlined. 
 

5. The COUNTY shall supply the CONTRACTOR a Notice to Proceed letter which shall 

indicate the start date of the project.  The CONTRACTOR shall commence and complete the 

work within the time specified on the Notice to Proceed.  The CONTRACTOR shall submit 

a schedule to the Project Manager showing the daily locations to be worked.  If for any 

reason there is a variation of the work that should have been completed as stated on the 

schedule, the CONTRACTOR shall contact the Project Manager by telephone, fax, or e-mail 

(preferred method) no later than 9:00 a.m. on or before the same business day.  If the 

CONTRACTOR is aware of an upcoming schedule change, they shall contact the Project 

Manager no later than 9:00 a.m. of that day.  The CONTRACTOR shall maintain 

coordination with the Project Manager at all times. 
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EXHIBIT B:  TECHNICAL REQUIREMENTS 

 

Section 1. CRACK FILLING/SEALING 

1.1 Description 

All cracks within the specified area that are one quarter (¼) inch or greater shall be properly 

prepared and sealed.  A backer rod shall be used if the depth of the crack exceeds three 

quarter (¾) inches. 

1.2 References 

All reference standards and specifications shall be the current issue or latest revision at the 

first date of tender advertisement. These specifications herein are in addition to the following 

standards, specifications or publications listed below: 

 ASTM D 5329: Sealants and Fillers, Hot-Applied, For Joints and Cracks in Asphaltic 

and Portland Cement Concrete Pavements.  

 ASTM D36: Softening Point 

 ASTM D3111: Standard Test Method for Flexibility Determination of Hot-Melt 

Adhesives by Mandrel Bend Test Method. 

 ASTM D113: Standard Test Method for Ductility of Bituminous Materials 

 ASTM D 2669: Standard Test Method for Apparent Viscosity of Petroleum Waxes 

Compounded with Additives (Hot Melts) 

 ASTM D4: Standard Test Method for Bitumen Content 

 ASTM 6690: Standard Specification for Joint and Crack Sealants, Hot Applied, for 

Concrete and Asphalt Pavements 

1.3  Submittals 

a) The CONTRACTOR shall submit to the Project Manager the specifications sheets 

along with the manufacturer’s suggested installation procedures of the type of crack 

seal that is to be used. 

b) A log sheet shall be maintained during the crack seal operations. The original of this 

log sheet shall be supplied to the Project Manager.  A minimum of the following 

information shall be recorded:  

i. Date, time and amount added to the melter.  The lot number from each box 

added shall be also recorded. 

ii. Road name, date, time application process starts, amount installed, time 

application process ends. 

iii. Weather conditions. 

c) The CONTRACTOR shall supply the Project Manager with tickets and the 

corresponding actual lot numbers removed from the boxes, showing the amount of 

gallons used for each road.   
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d) The applicator of any herbicide shall have the proper State of Florida Pesticide 

Applicator’s License.  A copy of the license of the CONTRACTOR’S designated 

person shall be supplied to the Project Manager.  A log of all herbicides shall be kept 

and a copy shall be supplied to the Project Manager within one (1) week of spraying.  

This log shall include the type of material, mixture rate, application rate, location, 

date, and time of application. 

1.4 Materials  

a) Crack Seal: Crack sealer product shall be Crafco PolyFlex Type 3, product # 34521 

or equivalent. It shall be an asphalt based product designed to be used to fill cracks 

and joints in asphalt.  It shall have the ability to seal out water. 

b) Backer Rod: If the depth of the crack to be sealed is greater than ¾ inch a backer 

rod material shall be installed by the CONTRACTOR. After installing the backer rod 

there shall be between one half (½) inch to three quarter (¾) inches depth for the 

sealant installation.  If this depth cannot be maintained, the crack shall be routed so 

as to enable the installation of the backer rod to the proper depth.   

 The backer rod shall be a compressible, non-shrinking, non-absorptive material 

whose melting point should be higher than the pouring temperature of the sealant and 

shall be compatible with the type of sealant being used.  The backer rod should be 

approximately 25 percent wider in diameter than the nominal width of the crack so 

that it cannot be dislodged when installing the sealer.  

The cost of the backer rod shall be included in the cost of the crack sealing with or 

without routing. 

c) Blotting Material: If required the blotting material shall be an aggregate such as 

cement dust, Crafco Detack or equivalent, or other cover aggregate approved by the 

Project Manager. 

1.5  Equipment 

a) Crack Sealant Application Equipment: Equipment used to install the sealant into 

the cracks shall be as specified by the manufacturer and shall have the ability to 

maintain the proper temperature of the sealant throughout the sealing process.  This 

heating unit shall be a jacketed double boiler melter and shall be equipped with an 

agitation system.  The applicator hose shall have a recirculation system or be 

equipped with a temperature controlled heating system. Pouring pots or gravity-fed 

sealant applicators shall not be used for sealing cracks and joints.  

b) Routing and Cutting Equipment:  The routing and cutting equipment shall be of a 

type which can expeditiously cut and form joints to the sizes specified.  The 

equipment shall be sufficiently flexible and portable to follow random cracking in the 

pavement.  The equipment shall have diamond blade cutter tools which are capable 

of cutting grooves two (2) inches wide and three quarter (¾) inches deep.  With the 

approval of the Project Manger an impact router may be used if it is equipped with 

carbide-tipped vertical-sided bits. Impact routers that are not equipped with carbide-

tipped bits or those equipped with V-shaped bits shall not be allowed.  The 

equipment shall leave the sides of the joints clean, smooth, and ready for the 

installation of the crack filling material.  No rough or jagged edges shall be allowed. 
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c) Compressor: The compressor shall be 75 C.F.M. capacity, or more, to ensure an 

adequate supply of air to effectively clean the joints.  Any pneumatic tool lubricator 

must be bypassed and a filter installed on the discharge valve to keep water and oil 

out of the lines. 

d) Hot Compressed Air Equipment: A hot compressed air lance shall be used to 

clean, dry and pre-heat cracks prior to applying sealant. The air lance shall consist of 

a compressor propane system providing a high temperature, high velocity blast of air. 

e) Crack Cleaning Equipment: Cleaning of excess debris shall be done by means of 

power sweepers, hand brooms, or air brooms. 

1.6  Work Methods 

a) Weather: No sealant shall be installed unless the ambient and pavement temperature 

are 40º and rising.  There shall be no fog and no chance of rain. Any cracks that are 

not sealed the same day they are prepared shall be blown out with compressed air 

before the sealing operation continues. If rain or fog delays the sealing operation, the 

cracks shall be allowed to dry and shall have additional cleaning as required to 

remove any debris that may have been washed into the crack by rain. The cracks 

shall be completely dry before the seal treatment can resume. The Contractor may 

use the Hot Compressed Air Lance method of cleaning and drying the cracks with 

the approval of the Project Manager. Care shall be taken to not overheat the existing 

asphaltic concrete surface if this method is used.  

b) Surface Preparation:  Prior to starting any application process the CONTRACTOR 

shall be responsible for removing any existing dirt and vegetation that is on the 

asphalt.  The CONTRACTOR shall be responsible to removing the dirt and 

vegetation three (3) inches from the edge of the pavement.    

c) Crack Cleaning: All cracks and joints shall be cleaned free of all deleterious 

materials, including any dust, old sealant, incompressible, and organic material. 

When vegetation exists in the cracks and joints, it shall be removed by either using 

propane torch or treated with an herbicide that sterilizes the soil.  The method of 

removal is subject to the approval of the Project Manager.  If an herbicide is used it 

shall be applied according to the manufacturer’s specifications and shall be applied 

ahead of the operations so that the weed is totally browned.  The applicator of the 

herbicide shall have the proper State of Florida Pesticide Applicators License. A 

copy of this license shall be supplied to the Project Manager upon request. A log of 

all herbicides shall be kept as specified in the section 1.3 Submittals and a copy shall 

be supplied to the Project Manager. All cracks are to be clean and are sufficiently dry 

before any crack sealing material is applied.  All cracks shall be blown clean by high 

pressure air.  All old material and other debris removed from the cracks shall be 

removed from the pavement surface immediately.  Any cracks that are not sealed the 

same day they are prepared shall be blown out with compressed air before the sealing 

operation continues.  

d) Routing:  When requested by the Project Manager open cracks from one quarter (¼) 

inches to two (2) shall be routed to remove at least one eight inch (1/8) from each 

sidewall. This will result in a minimum reservoir width of one half (½) inch to a 

maximum reservoir width of two (2) inches. The depth of the routing shall be at least 

three quarter (¾) inches deep. If the crack is deeper than that the Contractor shall 
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install backer rod as discussed later in this specification. If damage to the pavement is 

observed during the routing process work will stop until a determination to the cause 

and a correction to the process can be made. Cracks wider than two (2) inches shall 

be repaired as directed by the Project Manager.  All cracks shall be properly cleaned 

as described in paragraph b) shown above. 

e) Backer Rod: If the depth of the crack to be sealed is greater than ¾ inch a backer rod 

material shall be installed by the Contractor. After installing the backer rod there 

shall be at least one half (½) to three quarter (¾) inches depth for the sealant 

installation. If this depth cannot be maintained, the backer rod the crack shall be 

routed again so as to enable the installation of the backer rod to the proper depth. The 

backer rod shall be a compressible, non-shrinking, non-absorptive material whose 

melting point should be higher than the pouring temperature of the sealant and shall 

be compatible with the type of sealant being used. The backer rod should be 

approximately twenty five (25) percent wider in diameter than the nominal width of 

the crack so that it cannot be dislodged when installing the sealer. 

f) Sealant Heating:  The temperature of the sealant shall be heated and maintained 

using the manufacturer’s recommended procedures. The sealant compound shall be 

melted slowly with constant agitation until it is in a lump-free, free-flowing state, 

within the temperature range recommended by the manufacturer for application. Care 

shall be taken to insure that the sealant is not heated above the manufacturer’s 

recommended maximum temperature or for longer than the recommended 

application life.  The Project Manager shall have the right to reject the product if it is 

determined that this has occurred.  

g) Sealant Application: The sealant shall be applied in the crack or joint reservoir 

uniformly from the bottom to the top and shall be filled without formation of 

entrapped air or voids.  The sealant shall be installed so that it is recessed 

approximately one eight (1/8) inch below the pavement surface to prevent tracking. 

A squeegee may be used to remove excess sealant from the pavement surface when a 

crack is overfilled.  At no time shall the sealant be in excess of one sixtieth (1/16) 

inch above the adjacent surface and shall extend no more than one (1) inch from the 

crack edges. 

h) Blotting Application: When traffic requires immediate use of the roadway, a 

blotting material shall be broadcast or sprayed over the fresh sealant to prevent it 

from being picked up and tracked.  Any excessive or spilled sealer shall be removed 

by the CONTRACTOR using approved methods.  

i) During the period of construction and the warranty period the CONTRACTOR shall 

be responsible for processing any and all claims for property damage and or bodily 

injury caused by the failure of the Crack Sealing including but not limited to, motor 

vehicles or pedestrians.  The CONTRACTOR shall be responsible for the payment of 

all property damage and bodily injury claims and agrees to save and hold harmless 

the COUNTY from all such claims.  Claims not handled by the CONTRACTOR or 

their representative in the proper manner, will be settled by the COUNTY. The 

COUNTY shall recover all costs from the CONTRACTOR.  

 The CONTRACTOR shall be responsible for any claims of tracking as part of this 

specification.  If there is a claim the CONTRACTOR shall be responsible for: 
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a) Applying more blotting material as necessary. 

 

b) Address the tracked material by either removing or repairing the object that 

was affected. 

 

1.7  Method of Measurement.  

The measurement shall be made in amount of gallons of crack seal applied to the road, and 

shall be supported by the submittals as outlined in Section 1.3 Submittals, paragraph b. 

1.8  Basis of Payment.  

Crack Sealing shall be based on a price per gallon.  The unit price as shown on the Bid Sheet 

“Sealing” or “Routing and Sealing”  shall be all inclusive to include cleaning, backer rod 

sealing, traffic control, and any other incidentals required to provide the COUNTY with a 

final product that will meet the specifications as described in the crack sealing section. All 

invoices shall contain the purchase order number, invoice date, itemized work detail 

including the amount of product applied to each road, date of service specific to each 

location, appropriate retention, person to contact and their phone number for billing 

questions and location of delivery or service, and confirmation of acceptance of the goods or 

services by the appropriate COUNTY representative.    

1.9  Deficiencies and Repairs 

a) Where the sealant subsides in the crack by more than 1/8 inch below the adjacent 

pavement surface, except where the pavement will be immediately overlaid, the 

surface of the sealant shall be cleaned and topped up.  

b) The sealant shall be removed, the routed crack rerouted at the Project Manager’s 

discretion, and resealed if any of the following occur: 

i) the sealant contains imbedded foreign material other than dusting material;  

ii) the sealant contains entrapped air bubbles;  

iii) the sealant has de-bonded or pulled away from the crack; or  

iv) the sealant has been excessively heated. 
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Section 2.  MICRO-SURFACING 

 

2.1  Description 

This section describes the requirements for the installation of micro-surfacing and related services.   

The micro-surfacing shall be applied after the proper cure time of the crack seal. This time shall be 

per the manufacturer’s specifications but shall be no less than three (3) months.  The 

CONTRACTOR and the COUNTY shall mutually agree upon the start date of the micro-surfacing.   

The mix should be capable of being spread in variable thickness cross-sections (wedges, ruts, 

scratch courses and surfaces) which, after curing and initial traffic consolidation, resists compaction 

throughout the entire design tolerance range of bitumen content and variable thickness to be 

encountered. The end product should maintain a friction-resistant surface (high wet friction co-

efficient) in variable thick sections throughout the service life of the Micro-Surfacing. The mix is to 

be a quick-traffic system, meaning that it will be able to accept traffic per the manufacturer’s 

specifications.  The amount of time will vary from job to job and must be evaluated on an individual 

job basis.   The CONTRACTOR shall determine when the road is to be opened.  Proper traffic 

control shall be maintained for the duration of the road closure. 

 

2.2  References:  

  
ASTM D2440  Test Method for Oxidation Stability of Mineral Insulating Oil 

 AASHTO T53  Flash Point 

 ASTM D36   Standard Test Method for Softening Paint of Bitumen (Ring 

 AASHTO T49  Testing Long Term Pavement Performance 

 ASTM D2397  Asphalt Paving Surface Treatment 

 ASTM C117  Test Method for Materials 

 ASTM Cl36  Standard Test Method for, fine and course asphalt 

 ASTM D75  Standard Practice for Sampling Aggregates 

 ASTM D6372-99a Design, Testing and Construction of Micro Surfacing 

 ASTM D145  Specifications for Coal-Tar pitch for roofing 

 ASTM C244  Test Method for Chemical Analysis of Magnesium 

 ASTM C2397  Test Method Softening Point by the Use of Ring and Ball 

 ASTM D2170  Test Method for Kinematic Viscosity 

 ASTM D2419  Test Method Sand Equivalent Value 

 ASTM C88  Test Method for Soundness of Aggregate by use 

 ASTM C131  Test Method for Resistance to Degradation 

 ASTM D 1560 Test Method of Resistance to Deformation 

 AASHTO M208 Asphalt Materials 

 AASHTO T59  Test Method for Requirements Viscosity 

 AASHTO T176 Test Method for Sand Equipment 

 AASHTO T104 Soundness Aggregate by use of Sodium Sulfate  

 AASHTO T96  Maximum percentage of Wear 

 AASHTO T27  Sieve Analysis of fine and course aggregates 

 AASHTO T40  Design and Construction Specifications 

 AASHTO T11  Aggregate by Washing 

 FDOT Index 670 Motorist Awareness 
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 AASHTO T2   Sampling of Aggregates 

 ISSA TB-139  Development of wet cohesive strength 

 ISSA TB-109  Test Description Guidelines 

 ISSA TB-114  Progress Report 

 ISSA TB-100  Surface Treatment for Existing Payments 

 ISSA T100  Specifications for Slurry Seal 

 ISSA T113  Mix Characteristics 

 ISSA TB-140  Marshall Stability Test 

 ISSA T144  Slurry Seal Mixes 

 ISSA T148  Wet Stripping Test 

 ISSA T147  Test Slurry Seal 

 ISSA T144  Wet Stripping Test 

 ISSA T113  Specifications for Slurry Seal 

 

2.3  Submittals  

The following shall be supplied to Lake County: 

a) Before the work commences, the CONTRACTOR shall submit a signed mix design covering 

the specific materials to be used on the project. This design will be performed by an 

independent laboratory which has experience in designing Micro-Surfacing and with the 

approval of Lake County. After the mix design has been approved, no substitution will be 

permitted, unless approved by the Project Manager.  The International Slurry Seal 

Association (ISSA) can provide a list of laboratories experienced in Micro-Surfacing design.  

 

b) The suppler name and contact information, tickets, and bill of lading for: 

i) Emulsion 

ii) Surfactant  

iii) Latex 

iv) Aggregate; include the mine that it originated at. 

 

c) Log of activity shall include but not be limited to the following; 

i) Date and time of installation 

ii) Road name 

iii) Tanker number from where the emulsion originated 

iv) Square yards completed 

v) Amount of product installed 

2.4  Materials  

a) The emulsified asphalt shall be a quick-traffic, polymer-modified asphalt emulsion 

conforming to the requirements specified in AASHTO M208 or ASTM D2397 for 

CSS-1H. The cement mixing test shall be waived for this emulsion.  The polymer 

material shall be milled or blended into the asphalt or emulsifier solution prior to the 

emulsification process.  The minimum amount and type of polymer modifier shall be 

determined by the laboratory performing the mix design. The minimum amount 

required will be based on asphalt weight content and will be certified by the emulsion 

supplier. Three percent (3%) polymer solids, based on asphalt weight, shall be 

considered the minimum.  If the job stored emulsion is used within thirty-six (36) 
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hours from the time of the shipment, or the stored material has had additional 

emulsion blended into it prior to use, the five-day (5) settlement test may be waived. 

b) When tested according to the following tests, the emulsion shall meet the 

requirements of AASHTO M208 or ASTM D2397 for CSS-1h,  

 

AASHTO TEST # ASTM TEST # QUALITY SPECIFICATION 

AASHTO T59 ASTM D244 Residue after 

Distillation  

62% Minimum 

 

 

c) ASTM TEST NO. QUALITY SPECIFICATION    

 AASHTO T59 ASTM D244 Residue after Distillation 62% Minimum.  The 

temperature for this test should be held below 280ºF (138ºC). Higher temperatures 

may cause the polymers to break down.  

AASHTO TEST # ASTM TEST # Test on Residue  Specification 

AASHTO T53 ASTM D36 Softening Point  135º(57ºC) 

Minimum 

AASHTO T49 ASTM 2397 Penetration at 77º 

(25ºC) 

40 -90 * 

 

 ASTM 2170  Kinematic Viscosity 

@ 275ºF (135VC) 

650 cSt/sec.  

Minimum ºF 

*Climate conditions should be considered when establishing this band 

 

d) Each load of emulsified asphalt shall be accompanied with a Certificate of 

Analysis/Compliance to assure that it is the same as that used in the mix design. A 

copy of this shall be supplied to the County Project Manager.  

 

2.5  Aggregate 

The mineral aggregate used shall be of the type and grade specified for the particular use of the 

Micro-Surfacing. The aggregate shall be crushed granite.  The material shall be free from foreign 

matter and other deleterious substances.  To assure the material is totally crushed, 100 percent of the 

parent aggregate will be larger than the largest stone in the gradation to be used. 

2.6  Quality Tests. 

Tests shall be conducted according to the following tests, the aggregate should meet these minimum 

requirements of the following table:  

 

AASHTO TEST # ASTM TEST # Test on Residue  Specification 

AASHTO T176 ASTM D2419 Sand Equivalent  65 Minimum 

AASHTO T104 ASTM C88 Soundness 15% Maximum 

using NA2SO4  

Or 25% Maximum 

using MgSO4 

AASHTO T96 ASTM C131 Abrasion Resistance  30% Maximum 
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The abrasion test is to be run on the parent aggregate. The aggregate should meet state-approved 

polishing values. Proven performance may justify the use of aggregates that may not pass all of the 

above tests. 

 

 2.7  Grading 

a) When tested in accordance with AASHTO T27 (ASTM Cl36) and  AASHTO T11 

(ASTM C117), the target (mix design) aggregate gradation (including the mineral 

filler) shall be within one of the following bands: 

 

SIEVE SIZE  TYPE II 

PASSING 

PERCENT 

PASSING 

TYPE III 

PASSING 

PERCENT 

PASSING 

STOCKPILE 

TOLERANCE 

 

3/8 (9.5 mm) 100 100  

# 4 (4.75 mm) 90 – 100  70 – 90  ± 5% 

# 8 (2.36 mm) 65 – 90 45 – 70 ± 5% 

# 16 (1.18 mm) 45 – 70 28 – 50 ± 5% 

# 30 (600 um) 30 – 50 19 – 34 ± 5% 

# 50 (330 um) 18 – 30 12 – 25 ± 4% 

#100 (150 um) 10 - 21  7 – 18 ± 3% 

#200 (75 um) 5 – 15 5 – 15 ± 2% 

 

b) The job mix (target) gradation shall be within the gradation band for the desired type.  After 

the target gradation has been submitted (this shall be the gradation that the mix design is 

based on), then the percent passing each sieve shall not vary by more than the stockpile 

tolerance shown in the above table for each individual sieve, and still remain within the 

gradation band. It is recommended that the percent passing shall not go from the high end to 

the low end of the range for any two consecutive screens.  The aggregate will be accepted at 

the job location stockpile or when loading into the support units for delivery to the lay-down 

machine. The stockpile shall be accepted based on five gradation tests according to 

AASHTO T2 (ASTM D75). If the averages of the five tests are within the gradation 

tolerances, then the materials will be accepted. If the tests show the material to be out, the 

CONTRACTOR will be given the choice to either remove the material or blend other 

aggregate with the stockpiled material to bring it into specification. Materials used in 

blending must meet the quality tests before blending and must be blended in a manner to 

produce a consistent gradation. If blending is used, it will require that a new mix design be 

performed.  Screening shall be required at the stockpile prior to delivery to the paving 

machine if there are any problems created by having oversize material in the mix. 

 

2.8  Mineral Filler 

 

Mineral filler, if required, shall be any recognized brand of non-air entrained Portland 

cement or hydrated lime that is free from lumps. It may be accepted upon visual inspection. 

The type and amount of mineral filler needed shall be determined by a laboratory mix design 
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and will be considered as part of the aggregate gradation. An increase or decrease of less 

than one percent (1%) may be permitted when the Micro-Surfacing is being placed if it is 

found to be necessary for better consistency or set times. 

 

2.9  Water 

 

The water shall be potable and free of harmful soluble salts or reactive chemicals and any 

other contaminants.  The water shall be of such quality that the asphalt will not separate from 

the emulsion before the micro-surfacing is in place on the surface.  If necessary for 

workability, a set-control agent that will not adversely affect the micro-surfacing may be 

used. 

 

2.10  Additives 
 

Additives may be added to the emulsion mix or any of the component materials to provide 

the control of the quick-traffic properties. They must be included as part of the mix design 

and be compatible with the other components of the mix. 

 

2.11  Mix Stability 

 

The Micro-Surfacing shall possess sufficient stability so that premature breaking of the 

material in the spreader box does not occur. The mixture shall be homogeneous during and 

following mixing and spreading. It shall be free of excess water or emulsion and free of 

segregation of the emulsion and aggregate fines from the coarser aggregate. Under no 

circumstances shall water be sprayed directly into the lay-down box while laying micro 

surfacing material. 

 

2.12 Mix Design: 

 

a) The CONTRACTOR shall submit to the Project Manager for approval a complete 

mix design prepared and certified by a laboratory. Compatibility of the aggregate, 

polymer-modified emulsion, mineral filler, and other additives shall be verified by 

the mix design. The mix design shall be made with the same aggregate gradation that 

the CONTRACTOR will provide on the project. Recommended tests and values are 

as shown in the following table: 

 

 

ISSA TEST NO. DESCRIPTION SPECIFICATION 

ISSA TB-139 Wet Cohesion 

@ 30 Minutes Minimum (Set) 

@ 60 Minutes Minimum 

(Traffic) 

 

12 kg-cm Minimum 

20 kg-cm Minimum or 

Near 

Spin 

 

ISSA TB-109 Excess Asphalt by LWT Sand 

Adhesion 

50 g/ft2 Maximum 

(538 g/m2 Maximum) 

 

ISSA TB-114 Wet Stripping Pass (90% Minimum) 
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ISSA TB-100 Wet-Track Abrasion Loss 

One-hour Soak 

 

Six-day Soak 

 

 

50 g/ft2 (538 g/m2) 

Maximum 

 

75 g/ft2 (807 g/m2) 

Maximum 

 

 

The wet-track abrasion tests are used to determine the minimum asphalt content and 

resistance to stripping. Some systems require longer times for the asphalt to adhere to the 

stone. In these systems, a modified Marshall Stability Test (ISSA TB-140) or Hveem 

Cohesiometer Test (ASTM D 1560) has been used to confirm asphalt content. 

 

ISSA TEST NO DESCRIPTION SPECIFICATION 

 

ISSA TB-147 Lateral Displacement 

Specific Gravity after 1,000 

Cycles of 25 

Pounds (11.34 kg) 

 

5% Maximum 

 

2.10 Maximum 

 

ISSA TB-144 Classification Compatibility 11 Grade Points Minimum 

(AAA, BAA) 

ISSA TB-113 Mix Time @ 77oF (25oC) Controllable to 120 Seconds 

Minimum 

 

b) The mixing test shall be used to predict how long the material can be mixed in the 

machines before it begins to break and shall be used by the CONTRACTOR for 

quality of the end product.  The mixing test and set-time test should be checked at the 

highest temperatures expected during construction. 

c) The mix design should report the quantitative effects of moisture content on the unit 

weight of the aggregate (bulking effect). The report must clearly show the 

proportions of aggregate, mineral filler (minimum and maximum), water (minimum 

and maximum), additive usage, and polymer-modified asphalt emulsion based on the 

dry weight of the aggregate. 

d) All the component materials used in the mix design shall be representative of the 

materials proposed by the CONTRACTOR to be used on the project. The 

percentages of each individual material required shall be shown in the laboratory 

report. Adjustments may be required during construction, based on field conditions. 

The Project Manager will give final approval for all such adjustments. 

e) The completed mixture, after addition of water and any set-control agent, shall be 

such that the micro-surfacing mixture has proper workability and (a) will permit a 

traffic flow without pilot-car-assisted traffic control on the micro-surfacing within 

one hour after placement, and (b) will prevent development of bleeding, raveling, 

separation or other distress within 15 days after placing the micro-surfacing. 

However, when ambient temperatures are below 77°F traffic may not be permitted on 

the micro-surfacing until it has sufficiently cured. The time for sufficient curing shall 
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be mutually agreed upon between the CONTRACTOR and the Project Manager and 

shall meet manufacturer’s specifications. 

 

Component Materials Limits 

Residual Asphalt 5.5 to 10.5% (5) by dry weight of aggregate 

Mineral Filler 0.0 to 3% by dry weight of aggregate 

Polymer-Based Modifier Minimum of 3% solids based on bitumen weight 

content 

Additives  As Needed 

Water  As required to produce proper mix consistency 

 

2.13   Equipment 

a) The machine shall be specifically designed and manufactured to lay Micro-Surfacing. 

The material shall be mixed by a Micro-Surfacing mixing machine, which shall be 

able to accurately deliver and proportion the aggregate, emulsified asphalt, mineral 

filler, control setting additive, and water to discharge the mixed product on a 

continuous-flow basis. The machine shall have sufficient storage capacity for 

aggregate, emulsified asphalt, mineral filler, control additive and water to maintain 

an adequate supply to the proportioning controls. It shall be the option of the 

CONTRACTOR to use a continuous-flow mixing machine or a truck-mounted 

machine. 

b) Individual volume or weight controls for proportioning each material to be added to 

the mix (i.e. aggregate, mineral filler, emulsified asphalt, additive, and water) shall be 

provided and properly marked. These proportioning devices are used in material 

calibration and determining the material output at any time. 

c)  Mixture shall be agitated and spread uniformly in the surfacing box by means of 

twin shafted paddles or spiral augers fixed in the spreader box. A front seal shall be 

provided to insure no loss of the mixture at the road contact point. The rear seal shall 

act as a final strike-off and shall be adjustable. The spreader box and rear strike-off 

shall be so designed and operated that a uniform consistency is achieved to produce a 

free flow of material to the rear strike-off. The spreader box shall have suitable 

means provided to side shift the box to compensate for variations in the pavement 

geometry.  A secondary strike-off shall be provided to improve surface texture. The 

secondary strike-off shall have the same adjustments as the spreader box. 

d) Each mixing unit to be used in the performance of the work shall be calibrated in the 

presence of the Project Manager prior to construction. Previous calibration 

documentation covering the exact materials to be used may be acceptable, provided 

that no more than 60 days have lapsed. The documentation shall include an 

individual calibration of each material at various settings, which can be related to the 

machine metering devices. No machine will be allowed to work on the project until 

the calibration has been completed and/or accepted. 
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2.14  Work Methods 

a)    Weather Limitations: Micro-Surfacing shall not be applied if either the pavement or 

air temperature is below 50°F (10°C) and falling, No Micro-Surfacing shall be 

applied when there is the possibility that the finished product will freeze within 24 

hours. The mixture shall not be applied when weather conditions prolong opening to 

traffic beyond a reasonable time. 

 

b)    Notification: All homeowners and businesses affected by the construction shall be 

notified by the CONTRACTOR at least one (1) week and again one (1) day in 

advance of the surfacing. Door hangers shall be used for the notification.  Pre-

approval by the Project Manager of this notification is required before it is placed.  

Suitable signs may also be posted prior to the surfacing. Should work not occur on 

the specified day, a new notification shall be distributed.  The notification shall be in 

a form of a written posting, stating the time and date that the surfacing will take 

place. 

The CONTRACTOR shall also post all streets that are to be worked upon with 

temporary "No Parking” signs at 100 foot intervals, at least 24 hours in advance.  

These signs shall also state the day of the week and hours of no parking. 

 At the discretion of the Project Manager, the CONTRACTOR may be required to 

utilize Portable Changeable (Variable) Message Signs (PCMS, FDOT Index 670) for 

public notification of work.   

 When a CONTRACTOR is required to install a Portable Changeable (Variable) 

Message Signs (PCMS, FDOT Index 670), it shall be located at each end of the 

proposed work zone, unless directed otherwise by the Project Manager, two (2) days 

prior to construction and all during construction in order to inform residents and 

roadway users of the impending construction.  The PCMS shall display lane closure 

information including but not limited to anticipated lanes to be closed, extent of lane 

closure (i.e. "Next 3 Miles"), daily hours of closure, and temporary speed restrictions.   

The CONTRACTOR shall be compensated at the per day rate as specified on the bid 

sheet.   

 

2.15 Surface Preparation  

a) Prior to starting any application process the CONTRACTOR shall be responsible for 

removing any existing dirt and vegetation that is on the asphalt.  The 

CONTRACTOR shall be responsible for removing the vegetation three (3) inches 

from the edge of the pavement.   When vegetation is growing through the surface of 

the roadway that is being prepared for micro-surfacing, it shall be removed and 

sterilized by use of propane torch unit eliminating all vegetation, dirt, moisture and 

seeds.  At the option of the CONTRACTOR and with the approval of the Project 

Manager, an herbicide may be applied prior to the surface treatment application.  

This shall be applied far enough ahead of the surface treatment application to 

sufficiently give the vegetation enough time to properly brown so that when 

completing the final sweeping before surface treatment no vegetation is left.  NO 

SPOILS created from the removal of the vegetation shall be left in the adjacent 

yards.  Any unsightly clumped vegetation or debris shall be removed by the 
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CONTRACTOR.  No windrows shall be left. The CONTRACTOR shall rake or 

sweep all material and remove if necessary. 

 Immediately prior to applying the Micro-Surfacing, the surface shall be cleared of all 

loose material, silt spots, vegetation, and other objectionable material. Any standard 

cleaning method will be acceptable. If water is used, cracks shall be allowed to dry 

thoroughly before applying Micro-Surfacing. The Project Manager shall approve the 

surface preparation prior to surfacing. No dry aggregate either spilled from the lay-

down machine or existing on the road will be permitted. 

 The CONTRACTOR shall be responsible for removing raised pavement markings 

(RPM).  The method of removal shall be left up to the CONTRACTOR’S discretion. 

Any scaring or damage to the existing surface shall be repaired by the 

CONTRACTOR at no additional cost to the COUNTY.  The Project Sheet will have 

the current number of RPM’s listed so the CONTRACTOR will know how many to 

remove and replace.  If the CONTRACTOR disagrees with the number that is 

specified on the Project Sheet, they shall contact the Project Manager before any are 

removed otherwise the specified number shall be replaced.   

b) Tack Coat: Tack coat shall not be required unless the surface to be covered is 

extremely dry and raveled or is concrete or brick. If required, the tack coat should 

consist of one part emulsified asphalt/three parts water and should be applied with a 

standard distributor. The emulsified asphalt should be SS or CSS grade that is 

compatible with the aggregate. The distributor shall be capable of applying the 

dilution evenly at a rate of 0.05 to 0.10 gal/yd2 (0.19 to 0.38 l/m2). The tack coat 

shall be allowed to cure sufficiently before the application of Micro-Surfacing. If a 

tack coat is to be required, it must be noted in the project plans. 

 

c) Handwork:  Areas which cannot be reached with the mixing machine shall be 

surfaced using hand squeegees to provide complete and uniform coverage. If 

necessary, the area to be hand worked shall be lightly dampened prior to mix 

placement. Care shall be exercised to leave no unsightly appearance from handwork 

and the surface shall appear uniform with the machine surface. The same type of 

finish as applied by the spreader box shall be required. The cost for hand work shall 

be part of the overall unit price. 

 

d) Rate of Application: The Micro-Surfacing mixture shall be of the proper 

consistency at all times, so as to provide the application rate required by the surface 

condition. The average single application rate, as measured by the Project Manager, 

shall be in accordance with that shown in the following table and should be of the 

same consistency as the original mixture.  

 

Aggregate Type  Location  Suggested Application Rate  

Type III Single Roads  20-22 lb/yd2 

Type III Double  Roads  

 

30-35 lb/yd2 

 

 

Application rates are affected by the unit weight of the aggregate. 
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Micro-Surfacing shall be installed in two full-width passes in place of rut-filling 

when the rutting or deformation is not severe. When two passes are used, the first 

pass (scratch course) is made using a metal or stiff rubber strike-off and applying 

only what the surface demands for leveling. Micro-Surfacing shall be installed in two 

full-width passes.  The first course shall be applied at a rate of 12 - 15 lb/yd2.  The 

second course is applied at 20-22 lb/yd2 

 

e) Appearance:   There shall be no noticeable differences in the texture or color of the 

microsurfacing within one (1) hour after the “break” has occurred.   The entire road 

appearance shall be uniform with no variations between pulls or lanes. 

 

f) Streaking:  No lumping, balling, or unmixed aggregate shall be permitted. No 

streaks, such as those caused by oversized aggregate, shall be left in the finished 

surface. If excess streaking develops, the job will be stopped until the 

CONTRACTOR proves to the Project Manager that the situation has been corrected. 

Excessive streaking is defined as more than four drag marks greater than one-half (½) 

inch wide and four (4) inches long, or one (1) inch wide and three (3) inches long, in 

any 27.3 yd² area.  

 

g) Chatter:  No transverse ripples, chatter, or longitudinal streaks of one-fourth (¼) 

inch in depth will be permitted.  This will be measured by placing a ten (10) foot 

straight edge over the surface. 

 

h) Curb Edge Lines:  Care shall be taken to ensure straight neat lines along curbs and 

shoulders. No runoff of material or overrun of the spreader box on these areas will be 

permitted.  When necessary, tape shall be placed on the edge of the curb edges within 

curves to insure a neat line. The Micro-Surfacing should be feathered down at each 

curb.   

 

i) Intersections: Lines at intersections will be kept straight to provide a good 

appearance. A suitable material shall be used to mask off the edge of the intersecting 

streets to provide straight lines. Unless otherwise noted, the micro-surfacing shall be 

applied to the edge of travel way of the intersecting road.  There shall be no more 

than two (2) inches horizontal variance at any intersection. 

 

j) Manholes and Valve Boxes:  Manholes, valve boxes, drop inlets and other service 

entrances shall be protected from the Micro-Surfacing by a suitable method approved 

by the Project Manager. Thickness as measured at each of these items shall not 

exceed the thickness applied on the mainline. 

 

k) Center Line and other Joints within the road: Construct longitudinal and 

transverse joints to appear neat and uniform without buildup, uncovered areas, or 

unsightly appearance. The CONTRACTOR shall provide suitable-width spreading 

equipment to produce a minimum number of longitudinal joints throughout the 

project. 

 

a. Place longitudinal joints on lane lines with less than two (2) inch overlap on 

adjacent passes and no more than one-fourth (¼) inches difference in elevation 
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between the adjacent passes as measured with a ten (10) foot straight edge. 

Longitudinal joints shall not vary by more than two (2) inch horizontal variance 

in any 96 feet of length. No excess buildup, uncovered areas, or unsightly 

appearance shall be permitted on longitudinal lines. Half passes and odd-width 

passes will be used only in minimum amounts. If half passes are used, they shall 

not be the last pass of any paved area.  When possible, longitudinal joints shall be 

placed on lane lines. 

 

b. Transverse joints shall be smooth to avoid creating a bump in the surface. The 

joint shall have no more than a one-fourth (1/4) inch difference in elevation when 

measured by placing a ten (10) foot straight edge over the joint and measuring the 

elevation drop-off.  The edge shall be kept straight with no more than one (1) inch 

variance within twelve (12) feet.  If hand work is done to smooth out the surface, 

there shall be no noticeable difference between the hand worked areas and the 

machined areas.  If the transverse edges are not neat in appearance and meet the 

above specifications, the CONTRACTOR may be required to use roofing felt to 

provide a straight edge.   

 

c. Shoulders and edges shall be kept even with the edge of the road.  No excessive 

runoff or run out shall be allowed. 

 

l) Application:  Apply the paving mixture in a manner to fill cracks, shallow potholes, 

and minor surface irregularities and achieve a uniform surface without causing skips, 

lumps, or tears.  When required, the surface shall be pre-wetted by fogging ahead of 

the spreader box. The rate of application of the fog spray shall be adjusted during the 

day to suit temperatures, surface texture, humidity, and dryness of the pavement. The 

Micro-Surfacing shall be of the desired consistency upon leaving the mixer. A 

sufficient amount of material shall be carried in all parts of the spreader at all times 

so that a complete coverage is obtained. Overloading of the spreader shall be 

avoided.  

 

m) Rut Filling: When required on the Project Sheet, before the final surface course is 

placed, preliminary Micro-Surfacing material may be required to fill ruts, utility cuts, 

depressions in the existing surface, etc. Ruts of one-half (½) inch or greater in depth 

shall be filled independently with a rut-filling spreader box, either five (5) foot or six 

(6) foot in width. For irregular or shallow rutting of less than one-half (½) inch in 

depth, a full-width scratch-coat pass may be used as directed by the Project Manager. 

Ruts that are in excess of one and one-half (1½) inches in depth may require multiple 

placements with the rut-filling spreader box to restore the cross-section. Apply 

enough material to fill the wheel paths without excess crowning (overfilling). An 

excess crown is defined as one eight (1/8) inch after 24 h of traffic compaction. 

Apply rut-fill courses in widths from five (5) to six (6) feet for each wheel path. 

Provide a smooth, neat seam where two rut-fill passes meet. Restore the design 

profile of the pavement cross-section. Feather the edges of the rut-fill course to 

minimize the use of excess material. All rut-filling level-up material should cure 

under traffic for at least a twenty-four (24) hour period before additional material is 

placed on top of the level up. 
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 For every inch of micro-surfacing mix, add one-eighth (1/8) inch to one-fourth (1/4) 

inch as a crown to allow for compaction under traffic.   

Rut fill payment shall be determined by taking a measurement of the depth over the 

area to be filled.  A measurement shall be taken every one hundred (100) feet with a 

minimum of four (4) measurements being taken.  If there is less than one hundred 

(100) feet to be rut filled, four (4) measurements shall be still be taken by evenly 

spacing the measurements within the area.  The average of all measurements taken 

shall be used to determine the depth of fill needed.  This average shall be used to 

determine the proper rate that will be used for the calculation of payment.  Payment 

shall be made on a per square yard of area filled multiplied by the cost as shown on 

the bid sheet items 3, 4, 5, or 6. 

 

 

Rut Depth Micro surfacing Quantity Needed 

  

 

 

 

Rut Depth Micro surfacing quantity needed 

0.5 - 0.75"  20 – 30 lb/yd² 

0.75 – 1.00"  25 – 35 lb/yd² 

1.00 – 1.25"  28 – 38 lb/yd² 

1.25 – 1.5"  32 – 40 lb/yd² 

 

 

n) Clean-up: All areas, such as walkways, gutters, and intersections, shall have the Micro-

Surfacing mix removed as specified by the Project Manager.  The CONTRACTOR shall, 

on a daily basis, remove any debris associated with the performance of the work. 

 

2.16  Method of Measurement  

The method of measurement and payment shall be based on a per square yard (SY) basis of 

material for the Micro-Surfacing material provided and installed by the CONTRACTOR.  

All preparation, installation, equipment, labor, and any other incidental cost associated with 

the service shall be included with the per square yard price. 
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2.17  Basis of Payment:  

Payment shall be full compensation for furnishing all equipment, materials, labor, 

maintenance of traffic, mobilization, demobilization, and all incidentals necessary to 

complete all Micro-Surfacing operations as specified. The CONTRACTOR shall be 

compensated at the unit price as specified in the CONTRACTOR’s bid, less any liquidated 

damages or inspection fees as accessed.  

 

2.18  Deficiencies and Repairs: 

a) If any of the microsurfacing material installed is thought to be deficient, the COUNTY 

may at its option choose to have testing done by an independent laboratory.  If from this 

testing it is determined that the product installed meets the specifications within this 

contract than the COUNTY shall assume the expense of the tests.  If it is determined that 

the product is deficient and do not meet the requirements of the specifications herein, the 

CONTRACTOR shall be responsible for the testing. 

   

b) The CONTRACTOR shall be responsible for repairing or replacing any areas that are 

found to be deficient in items such as but not limited to proper thickness, flushing, 

bleeding, delamination, edge lines out of specifications.    

 

c) The CONTRACTOR shall use only Micro-Surfacing for repairs of deficiencies or 

warranty repairs. Permanent repairs shall be accomplished by applying a full lane width 

pass over a minimum lineal length of one hundred (100) feet or as directed by Project 

Manager. 

 

2.19  Supplemental Tests 

a)  The following are tests that can be used as part of these specifications. 

AASHTO TEST #  ASTM TEST # TEST 

AASHTO T2 ASTM D75 Sampling Mineral Aggregates 

AASHTO T27 ASTM C136 Sieve Analysis of Aggregates 

AASHTO T11 ASTM C117 Material Finer than No. 200 in Mineral 

Aggregates 

AASHTO T176 ASTM D2419 Sand Equivalent Value of Soils and 

Fine Aggregate 

AASHTO T96 ASTM C131 Resistance to Abrasion of Small-size 

coarse aggregate by use of the Los 

Angeles Machine (This test should be 

performed on the parent rock that is 

used for crushing the finer gradation 

micro-surfacing material.) 

AASHTO T104 ASTM C88 Soundness of Aggregates by us of 

sodium sulfate or magnesium sulfate 
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EMULSIFIED ASPHALT 

 

AASHTO TEST #  ASTM TEST # TEST 

AASHTO T40 ASTM D145 Sampling bituminous materials 

AASHTO T59 ASTM C244 Testing emulsified asphalt 

AASHTO M208 ASTM D2397 Specification for cationic 

emulsion 

 

RESIDUE FROM EMULSION 

 

AASHTO T59 ASTM D244 Residue by evaporation (this test 

method may have to be modified 

by using lower temperatures.) 

AASHTO T53 ASTM D36 Softening point by the use of ring 

and ball 

AASHTO T49 ASTM C2397 Penetration 3.5 oz (100gm) at 5 

seconds 77 ºF (25 ºC) 

 

MIX DESIGN 

 

AAM TEST #  ISSA TEST # TEST 

ASTM D6372-99a  Standard practice for design, testing and 

construction of micro-surfacing 

 ISSA T100 Test method for wet-track abrasion of slurry 

seals (this test is used to determine the 

minimum percent of asphalt in the mix) 

 ISSA TB109 Excess asphalt by LWT sand adhesion 

 ISSA T113 Mix time 

 ISSA T114 Wet stripping test for cured slurry seal mixes  

 ISSA T144 Classifications compatibility by use of the 

Schulze-Breuer 

 ISSA T148 Modification of Marshall stability test 

ASTM D1560  Hveem Cohesiometer 
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Section 3.         TRAFFIC STRIPES AND MARKINGS 

 

3.1      The CONTRACTOR shall install all Work Zone Pavement Marking prior to the removal of 

any traffic control devices. This striping shall be maintained by the CONTRACTOR 

throughout the duration of the work and shall be in place at the end of each work day. 

Should it not be possible for the CONTRACTOR to install work zone pavement marking, 

the CONTRACTOR shall supply suitable traffic control measures per the Manual of 

Uniform Traffic Control Devices, to include but not limited to, warning signs, channelizing 

devices, and delineation so as to  indicate the required road user paths in temporary traffic 

control zones. If the CONTRACTOR wishes to provide traffic control in another manner 

they shall submit it in writing and it shall be approved by the Project Manger before it is 

used.  

3.2      All striping shall comply with the Florida Department of Transportation Standard 

Specifications for Road and Bridge Construction 2007 Edition Sections102-10.1 Work Zone 

Pavement Marking and Section 710 Painted Pavement Markings. The CONTRACTOR 

should pay special attention to Section 710-4.3 concerning the retroreflectivity. For work 

zone markings, ensure that the minimum retroreflectance of white and yellow pavement 

marking are not less than 150 mcd/lx·m². If the retroreflectivity values fall below the 150 

mcd/lx·m² value within six (6) months of initial applications, the striping shall be reapplied 

at the CONTRACTOR’S expense.  

3.3       The COUNTY shall accept only water borne non-lead type paint. No Removable tape shall 

be allowed as part of this contract. Do not apply pavement markings when winds are 

sufficient to cause spray dust.  

3.4       It is the responsibility of the CONTRACTOR r to insure the current (before resurfacing) 

striping layout is recorded so that the same layout is placed on the newly resurfaced road, 

unless the COUNTY supplies a new pattern to be used. If the striping applied is not the 

correct pattern, it is the CONTRACTOR’S responsibility to remove the markings by the 

method specified by the COUNTY. The CONTRACTOR would be responsible for the cost 

of the removal and replacement of the correct pattern.  

3.5       If the road surface is damaged during the removal process, the contractor is responsible to 

repair the road surface at the CONTRACTOR’S expense, to the COUNTY’S satisfaction. 

Hand liners shall be used only for transverse pavement markings and taper or gore sections 

of pavement striping and markings. Hand liners shall not be used for long line pavement 

stripes longer than two hundred feet unless the stripes are part of a taper or gore area or 

intersection lane line that cannot be installed with a truck mounted applicator.  

3.6       The CONTRACTOR shall self inspect all road markings using the May 27, 2005 Florida 

Method of Test for Traffic Striping Retroreflectivity Designation: FM 5-579 or the latest 

editions now in force or hereafter adopted, to test and certify width, thickness, color and 

retroreflectivity. The CONTRACTOR shall submit the results to the COUNTY on a 

reporting form pre-approved by the Project Manager. The COUNTY reserves the right to 

verify all test results.   The COUNTY’S test shall be final and binding.  

3.7       The COUNTY shall review the submitted test results and if the COUNTY deems necessary, 

conduct their own test on any portion of or possibly all of the completed road using the May 

27, 2005 Florida Method of Test for Traffic Striping Retroreflectivity Designation: FM 5-
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579 or the latest editions now in force or hereafter adopted, to test and certify 

retroreflectivity, width, thickness and color. The COUNTY shall notify the CONTRACTOR 

of any deficiencies. The CONTRACTOR shall correct all deficiencies before final 

acceptance and payment is made. 
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EXHIBIT C 

GENERAL TERMS AND CONDITIONS 

 

 

1.  Intent of Contract Documents 

2.  Errors and Omissions 

3.  Emergencies 

4.  Compliance with Occupational Safety and Health / Hazardous Materials 

5.  General Inspection Requirements 

6.  Project Manager 

7.  Contract Time and Time Extensions 

8.  Hours of Operation 

9.  Changes in Work 

10.   Claims and Disputes 

11.  Lands for Work and Access Thereto 

12.   Maintenance of Traffic 

13.   Underground Utilities 

14.   Damage 

15.  Protection of Existing Structures, Utilities, Work and Vegetation 

16.  Equipment  

17.  Sanitation 

18.  Other Work 

19.  Bonds 

20.  Final Inspection 

21.  Final Acceptance 

22.   Measurement and Payment 

23.   Warranty 

 

 

 

 



 ITB Number: 11-0606 

 

60 

 

 

1. INTENT OF CONTRACT DOCUMENTS 

 

A. It is the intent of the contract documents to describe a functionally complete project 

(or portion thereof) to be constructed in accordance with the contract documents 

which combine to define the scope of work.  Any work, materials, or equipment that 

may reasonably be inferred from the contract documents as being required to produce 

the intended result shall be supplied whether or not specifically called for.  When 

words which have a well known technical or trade meaning are used to describe 

work, material or equipment, such words shall be interpreted in accordance with that 

meaning.  Reference to standard specifications, manuals or codes of any technical 

society, organization or association or to the laws or regulations of any governmental 

authority having jurisdiction over the project, whether such reference be specified or 

by implication, shall mean the latest standard specification, manual, code, law or 

regulation in effect at the time the work is performed, except as may be otherwise 

specifically stated herein. 

 

B. The contract documents and all referenced standards cited therein are essential parts 

of the contract requirements.  A requirement occurring in one is as binding as though 

occurring in all. They are intended to be complementary and to describe and provide 

for a complete project. 

 

C. Drawings are intended to show general arrangements, design and extent of work. 

Specifications are separated into divisions for convenience of reference only and 

shall not be interpreted as establishing divisions for the work, trades, subcontracts, or 

extent of any part of the work.  In the event of a discrepancy between or among the 

drawings, specifications or other contract document provisions, the CONTRACTOR 

shall be required to comply with the provision which is the more restrictive or 

stringent requirement upon the CONTRACTOR, as determined by the Project 

Manager.  Unless otherwise specifically mentioned, all anchors, bolts, screws, 

fittings, fillers, hardware, accessories, trim and other parts required in connection 

with any portion of the work to make a complete, serviceable, finished and first 

quality installation shall be furnished and installed as part of the work, whether or not 

called for by the contract documents. 

 

 

2. ERRORS AND OMISSIONS 

 

The CONTRACTOR shall not take advantage of any apparent error or omission in 

the contract documents.  If any error or omission appears in the contract documents, 

or construction stakeout, the CONTRACTOR shall immediately notify the Project 

Manager in writing, of such errors or omissions.  In the event the CONTRACTOR 

knows or should have known of any error or omission and fails to provide such 

notification, the CONTRACTOR shall be deemed to have waived any claim for 

increased time or compensation the CONTRACTOR may have had and the 

CONTRACTOR shall be responsible for the results and the costs of rectifying any 

such error or omission. 
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3.  EMERGENCIES 

 

A. The CONTRACTOR shall have a responsible person available at or reasonably near 

the work site on a twenty four (24) hour basis, seven (7) days a week, who may be 

contacted in emergencies and in cases where immediate action must be taken to 

maintain traffic or to handle any other problem that might arise.  The 

CONTRACTOR'S responsible person for supervision for emergencies shall speak 

and understand English.  The CONTRACTOR shall submit to the Project Manager, 

by certified mail, the phone numbers and names of personnel designated to be 

contacted in cases of emergencies along with a description of the work site.  Included 

in this list shall be twenty four (24) hour contact phone numbers for all 

subcontractors, if any, performing work under this Agreement.  This list shall contain 

the name of their supervisors responsible for work pertaining to this contract. 

 

B. In the event of an emergency affecting the safety or protection of persons or the work 

or property at the project site or adjacent thereto, the CONTRACTOR, without 

special instruction or authorization from the Project Manager is obligated to act to 

prevent threatened damage, injury or loss.  The CONTRACTOR shall give the 

Project Manager written notice as soon as possible, but no later than twenty-four (24) 

hours after the occurrence of the emergency, if the CONTRACTOR believes that any 

significant changes in the work or variations from the contract documents have been 

caused thereby.  If the Project Manager determines that a change in the contract 

documents is required because of the action taken in response to an emergency, a 

change order may be issued to document the consequences of the changes or 

variations.  If the CONTRACTOR fails to provide written notice within the twenty-

four (24) hour limitation noted above, the CONTRACTOR shall be deemed to have 

waived any right it otherwise may have had to seek an adjustment to the contract 

amount or an extension to the contract time. 

 

4. COMPLIANCE WITH OCCUPATIONAL SAFETY AND HEALTH / HAZARDOUS 

MATERIALS 
 

A. CONTRACTOR certifies that all material, equipment, etc., to be used in an 

individual project meets all Occupational Safety and Health Administration (OSHA) 

requirements.  The CONTRACTOR further certifies that if any of the material, 

equipment, etc., is found to be deficient in any OSHA requirement in effect on the 

date of delivery, all costs necessary to bring the material, equipment, etc., into 

compliance with the aforementioned requirements shall be borne by the 

CONTRACTOR.  

 

B. Any item delivered under this contract shall be accompanied by a Material Safety 

Data Sheet (MSDS).  The MSDS shall include the following information: 

 

 1.  The chemical name and the common name of the toxic substance; 

2.  The hazards or other risks in the use of the toxic substance, including, the 

potential for fire, explosion, corrosiveness, and reactivity; 
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3.  The known acute and chronic health effects of risks from exposure, 

including the medical conditions which are generally recognized as 

being aggravated by the exposure to the toxic substances;  

 4.   The primary route of entry and symptoms of exposure; 

5.  The proper precautions, handling practices, necessary personal 

protective equipment and other safety precautions in the use of or 

exposure to the toxic substances, including appropriate emergency 

treatment in case of overexposure; 

 6.   The emergency procedure for spills, fire, disposal and first aid; 

7.   A description in lay terms of the known specified potential health 

risks posed by the toxic substance intended to alert any person reading 

this information; and 

8. The year and month, if available, that the information was compiled 

and the name, address and emergency telephone number of the 

manufacturer responsible for preparing the information. 

 

C. Any spillage of hazardous chemicals and/or wastes caused by the CONTRACTOR 

must be reported immediately to the Project Manager and cleaned up in accordance 

with all State and Federal Regulations.  The cost of cleanup of any spillage of 

hazardous chemicals caused by the CONTRACTOR shall be the sole responsibility 

of the CONTRACTOR and the COUNTY will share no responsibility for these costs.  

A copy of a completed compliance order with local, state, and federal agencies shall 

be given to the COUNTY. 

 

D. If any hazardous chemicals or conditions are discovered during the normal work 

operation, it is the responsibility of the CONTRACTOR to immediately contact the 

Project Manager with a description and the location of the condition. 

 

E. All standard equipment, work operations, safety equipment, personal protective 

equipment, and lighting required or mandated by State, Federal, OSHA, or ADA 

regulations must be provided by the CONTRACTOR.   

 

F. The Project Manager or other COUNTY representatives may periodically monitor 

the work for safety. Should there be safety and/or health violations, the COUNTY’s 

representative may have the duty to require the CONTRACTOR to correct the 

violation in an expeditious method. If there is any situation that is deemed unsafe by 

the Project Manager or other COUNTY representatives, the project will be shut down 

immediately upon notice and will not resume work until the unsafe condition has 

been remedied. 

 

G. Should the work site be in a hazardous area, the COUNTY shall take reasonable 

actions to furnish the CONTRACTOR with information concerning hazards such as 

types or identification of known toxic material, machine hazards, Material Safety 

Data Sheets, or any other information that would assist the CONTRACTOR in the 

planning of a safe work site.   The CONTRACTOR retains the ultimate responsibility 

to ensure all work is performed in a manner consistent with all applicable safety 

standards and directives. 
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H. CONTRACTOR shall be aware that while working for the COUNTY representatives 

from agencies such as the United States Department of Labor, Occupational Safety 

and Health Administration (OSHA), and the Division of Safety, State of Florida, are 

invitees and do not need to have warrants or permission to enter the work site. 

 

I. At a minimum, all equipment used within the right of way shall be equipped with a 

slow moving vehicle sign, properly operating amber flashing or white strobe light. 

All safety devices installed by the manufacturer shall be in place and in proper 

working order. If the Project Manager determines that equipment is deficient in 

safety devices, the CONTRACTOR shall be notified immediately. The 

CONTRACTOR shall immediately repair, or remove the equipment from service 

until the deficiency is corrected to the satisfaction of the Project Manager. 

 

J. The CONTRACTOR shall designate a competent person of its organization whose 

duty shall be the prevention of accidents at the site.  This person shall be literate and 

able to communicate fully in the English language because of the necessity to read 

job instructions and signs, as well as the need for conversing with management 

personnel.  This person shall be the CONTRACTOR’S Superintendent unless 

otherwise designated in writing to the Project Manager.  All communications to the 

Superintendent shall be as binding as if given to the CONTRACTOR. 

 

5. GENERAL INSPECTION REQUIREMENTS 

 

A. Due to the nature of this Agreement, the COUNTY shall at the time of establishment 

of need require the CONTRACTOR to become fully informed as to where items are 

to be installed and/or the nature and extent of the work required and its relation to any 

other work in the area, including possible interference from other site activities.  

Arrangement for CONTRACTOR'S inspection of facilities or sites and/or activity 

schedules may be secured from the user department.  Failure to visually inspect the 

facilities or sites may be cause for disqualification of CONTRACTOR on that 

individual project. 

 

B. CONTRACTOR shall furnish the Project Manager with every reasonable facility for 

ascertaining whether the work performed and materials used are in accordance with 

the requirements and intent of the plans and specifications.  If the Project Manager so 

requests, the CONTRACTOR shall, at any time before final acceptance of the work, 

remove or uncover such portions of the finished work as may be directed.  After 

examination, the CONTRACTOR shall restore the uncovered portions of the work to 

the standard required by the specifications.  Should the work exposed or examined 

prove unacceptable in the opinion of the Project Manager, the uncovering or removal, 

and the replacing of the covering or making good of the parts removed, shall be at the 

CONTRACTOR’s expense.  However, should the work exposed or examined prove 

acceptable in the opinion of the Project Manager, the uncovering or removing and the 

replacing or the covering or making good of the parts removed, shall be paid for as 

unforeseen work. 

 

C. If during or prior to construction operations, the Project Manager should fail to reject 

defective work or materials, whether from lack of discovery of such defect or for any 
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other reason, such initial failure to reject shall in no way prevent the Project 

Manager’s later rejection when such defect is discovered, nor obligate the COUNTY 

to final acceptance or payment, and the CONTRACTOR shall make no claim for 

losses suffered due to any necessary removals or repairs of such defects. 

 

D. If during or prior to construction operations, the Project Manager rejects any portion 

of the  work on the grounds that the work or materials are defective, the Project 

Manager will give the CONTRACTOR written notice of the defect.  The 

CONTRACTOR shall then have seven (7) calendar days from the date the notice is 

received to correct the defective condition.  If the defect has not been corrected 

within seven (7) calendar days, the Project Manager will send a second written notice 

to the CONTRACTOR giving the CONTRACTOR another seven (7) calendar days 

to correct the defect.  If the CONTRACTOR fails to correct the deficiency within the 

second seven (7) calendar days after receipt of the notice, the Project Manager will 

notify the COUNTY so that the COUNTY may take whatever action is necessary, 

including correcting the deficient work utilizing another contractor or terminating the 

contract. 

 

E. Should the CONTRACTOR fail or refuse to remove and renew any defective 

material used  or work performed, or to make any necessary corrections in an 

acceptable manner and in accordance with the requirements of the specifications, 

within the time indicated in writing,  the COUNTY, will have the authority to cause 

the unacceptable or defective materials or work to be repaired, removed and replace, 

as may be necessary, at the CONTRACTOR’S expense.  Any expense incurred by 

the COUNTY, whether direct, indirect or consequential,  in making the repairs, 

removals, or replacements, which the CONTRACTOR has failed or refused to make, 

shall be paid for out of any monies due or which may become due the 

CONTRACTOR, or may be charged against the contract bond, if any.   A Change 

Order will be issued, incorporating the necessary revisions to the contract documents, 

including an appropriate decrease to the contract amount.  Such direct, indirect and 

consequential costs shall include, but not be limited to, costs of repair and 

replacement of work of others destroyed or damaged by correction, removal or 

replacement of work of the CONTRACTOR’S defective work and additional 

compensation due the COUNTY.  The CONTRACTOR shall not be allowed an 

extension of the contract time because of any delay in performance of the work 

attributable to the exercise by the COUNTY of the COUNTY’S rights and remedies 

hereunder.  

 

F. When the United States Government or the State of Florida is to pay a portion of the 

cost of construction, the work will be subject to such inspection by Federal or State 

representatives as deemed necessary, but such inspections will in no case make the 

United  States Government or the State of Florida a party to this contract. 

 

G. All work performed and all materials furnished shall be in reasonably close 

conformity with the lines, grades, cross sections, dimensions, and material 

requirements,  including tolerances, shown on the plans or indicated in the 

specifications.  In the event the Project Manager finds the materials or the finished 

product in which the materials are used not within reasonably close conformity to the 
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specifications, the Project Manager will then make a determination if the work shall 

be accepted and remain in place.  In this event, the Project Manager will document 

the basis of acceptance by a Change Order which will provide for an appropriate 

deduction as needed in the contract price for such work or materials as the Project 

Manager deems necessary to conform to the determination based on the Project 

Manager’s professional judgment. 

 

H. Materials shall be so placed to permit easy access for proper inspection and 

identification of each shipment. Any material which has deteriorated, become 

damaged, or is otherwise unfit for use, as determined by the Project Manager, shall 

not be used in the work, and shall be  removed from the site by the CONTRACTOR 

at the CONTRACTOR’s expense. 

 

6. PROJECT MANAGER 

 

A.  It is agreed to by the parties that the Project Manager will decide all questions, 

difficulties, or disputes, of whatever nature, which may arise relative to the 

interpretation of the plans, construction, prosecution and fulfillment of the scope of 

services and as to the character, quality, amount and value of any work done, and 

materials furnished, under or by reason of this Agreement. 

 

B. The Project Manager may appoint such assistants and representatives as desired. 

They will be authorized to inspect all work done and all materials furnished.  This 

right of inspection in no way means or implies COUNTY control or other 

supervision over the work done or the work site.  This right is solely for the 

COUNTY’S benefit and imposes no duties or responsibilities on the COUNTY and 

confers no rights on any other parties. Such assistants will not be authorized to 

revoke, alter or waive any requirement of the contract documents. 

 

C. Project Manager will be authorized to call to the attention of the CONTRACTOR 

any failure of the work or materials to conform to the contract documents, and will 

have the authority to reject materials until any questions at issue can be referred to 

and decided by the Project Manager.  The Project Manager shall have the authority to 

suspend the work only if the COUNTY approves such suspension, if the Project 

Manager is someone other than the COUNTY.  The CONTRACTOR shall be 

immediately notified in writing by the COUNTY of any suspension of the work and 

such notice shall state in detail the reasons for the suspension.  The presence of the 

Project Manager or other assistant will in no way lessen the responsibility of the 

CONTRACTOR. 

 

D. Project Manager shall have the authority to order minor changes in the work not 

involving an adjustment to the contract amount or an extension to the contract time 

and not inconsistent with the intent of the contract documents.  Such changes may be 

effected by construction directive and shall be binding on the CONTRACTOR.   

 

E. Project Manager shall have all other duties and responsibilities as set forth in other 

sections of this contract. 
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7. CONTRACT TIME AND TIME EXTENSIONS 

 

A. Unless otherwise provided, contract time shall mean the number of consecutive 

calendar days from the commencement date noted in the Notice to Proceed to the 

date on which all work is to be completed.  The CONTRACTOR shall diligently 

pursue the completion of the work and coordinate the work being done on the project 

by its subcontractors and material suppliers, as well as coordinate the 

CONTRACTOR’S work with the work of other contractors so that the 

CONTRACTOR’S work or the work of others shall not be delayed or impaired by 

any act or omission of any act by the CONTRACTOR.  The CONTRACTOR shall be 

solely responsible for all construction means, methods, techniques, sequences and 

procedures, as well as coordination of all portions of the work under the contract 

documents. 

 

B. Should the CONTRACTOR be obstructed or delayed in the prosecution of or 

completion of the work as a result of unforeseeable causes beyond the control of the 

CONTRACTOR, and not due to the CONTRACTOR’s fault or neglect, the 

CONTRACTOR shall notify the Project Manager by telephone as soon as possible 

and in writing within two (2) business days after the commencement of such delay, 

stating the cause or causes thereof, or be deemed to have waived any right which the 

CONTRACTOR may have had to request a time extension.   

 

C. If the CONTRACTOR complies with the two (2) business days notice requirement, 

the Project Manager will ascertain the fact and the extent of the delay being claimed 

and recommend an extension to the contract time when, in the Project Manager’s 

sole judgment, the findings of fact justify such an extension.  The CONTRACTOR 

shall cooperate with the Project Manager’s investigation of the delay by providing 

any schedules, correspondence or other data that may be required to complete the 

findings of fact.  Extensions to the contract time may be granted for only those delays 

which impact the CONTRACTOR’s schedule.  Extensions of contract time, if 

approved by the Project Manager, must be authorized by Change Order.   

 

D. Weather events are specifically excluded as excused cause for delay under this 

CONTRACT and no additional days shall be given for rain days. 

 

E. The COUNTY and the CONTRACTOR recognize that, since time is of the essence 

for this agreement, the COUNTY will suffer financial loss if the work is not 

completed within the time specified. The COUNTY will be entitled to assess, as 

Liquidated Damages, but not as a penalty, for each calendar day after the scheduled 

completion date the project continues.  The project shall be deemed to be completed 

on the date the work is deemed complete to the satisfaction of the COUNTY.  The 

CONTRACTOR hereby expressly waives and relinquishes any right which it may 

have to seek to characterize the Liquidated Damages as a penalty.  The parties agree 

that the Liquidated Damages sum represents a fair and reasonable estimate of the 

COUNTY’s actual damages at the time of contracting if the CONTRACTOR fails to 

complete the work in a timely manner.  The Liquidated Damages shall be as follows: 
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Specific Project Amount Daily Charge Per 

       Calendar Day 
 

$5,000 and under ......................................................................... $ 25 

Over $5,000 but less than $10,000 .............................................. $ 65 

$10,000 or more but less than $20,000 ........................................ $ 91 

$20,000 or more but less than $30,000 ....................................... $121 

$30,000 or more but less than $40,000 ....................................... $166 

$40,000 or more but less than $50,000 ....................................... $228 

Over $50,000 but less than $250,000 ......................................... $313 

$250,000 or more but less than $500,000 ................................... $715 

$500,000 or more but less than $2,500,000 ............................. $1,423 

$2,500,000 or more but less than $5,000,000 .......................... $2,121 

$5,000,000 or more but less than $10,000,000 ........................ $3,057 

$10,000,000 or more but less than $15,000,000 ...................... $3,598 

$15,000,000 or more but less than $20,000,000 ...................... $4,544 

$20,000,000 and over .............................................................. $8,537 

 Plus 0.00027 percent per day for amount over $20,000,000 
   

F. COUNTY shall retain from the compensation to be paid to CONTRACTOR the 

above described sum.   

 

8. HOURS OF OPERATION 

 

A. Unless otherwise specified in the technical specifications or on the Notice to Proceed 

all work performed shall be accomplished between the hours of 7:00 A.M. and 5:00 

P.M., Monday through Friday, and no work shall be performed on Saturdays, 

Sundays, or County Holidays, unless permission to work has been requested in 

writing by the CONTRACTOR and approval, in writing, has been granted by the 

Project Manager.  Request for permission to work must be received by the Project 

Manager no less than forty-eight (48) hours prior to the requested work day.  Work 

on Saturdays may be permitted by verbal approval from the Project Manager.  

County Holidays are as follows: 

 

New Year’s Day 

 Martin Luther King, Jr. Day 

 Presidents’ Day 

 Memorial Day 

 Independence Day 

 Labor Day 

 Veteran’s Day 

 Thanksgiving Day 

 Day after Thanksgiving  

 Christmas Day 

 

B. Special schedules may be established if necessary because of problems with noise or 

similar problems affecting citizens in homes or buildings adjacent to the roadways.   
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C. Under no circumstance will permission be given for work on New Years Day, 

Independence Day, Thanksgiving Day, or Christmas Day. The Project Manager may 

consider approval in accordance with the provisions stated above, for work on the 

following days: Martin Luther King, Jr. Day, Memorial Day, Labor Day, Veterans 

Day, or the Friday after Thanksgiving. 

 

D. When the CONTRACTOR requests and is approved for Sunday or Holiday work, the 

COUNTY may assess the CONTRACTOR the sum of Two Hundred Fifty Dollars 

($250.00) per man per day for each Sunday or recognized Holiday worked or 

planned to work. These fees will be deducted from the final invoice. 

 

E. At the discretion of the Project Manager, the CONTRACTOR may be required to 

work non-traditional hours.  Non-traditional hours are defined as work between the 

hours of 5:30 P.M. and 7:00 A.M.  Such hours are considered night work and the 

CONTRACTOR shall be required to operate with light plants and perform 

Maintenance of Traffic (MOT) in a method appropriate for such operations.  If 

required to perform such work, the CONTRACTOR shall only be permitted to assess 

the COUNTY the same number of Night Work charges as there are 

mobilization/demobilization charges for the area requiring such work.  Any work 

performed during non-traditional hours at the discretion of the CONTRACTOR but 

not at the requirement of the Project Manager shall not be eligible for payment of the 

Night Work Charges.   

 

 On the CONTRACTOR’S pricing sheet, attached hereto as Attachment 4, the 

CONTRACTOR shall indicate the additional cost for night work on a per mile basis.  

This cost shall indicate any additional costs that the CONTRACTOR may incur over 

the cost of the normal day time operations. The CONTRACTOR shall be eligible for 

reimbursement for night work if required by the Project Manager at the per mile rate 

shown on the bid sheet. 

 

9. CHANGES IN WORK 

 

A. The COUNTY may at any time, by issuance of a Change Order executed in accordance with 

the COUNTY's Purchasing Policies and Procedures, make changes within the general scope 

of this Agreement.  If additional work or other changes are required an offer will be 

requested from the CONTRACTOR.  Upon negotiation of the offer, execution and receipt of 

the Change Order, the CONTRACTOR shall commence performance of the work as 

specified. 

 

B. The CONTRACTOR shall not commence any additional work or other changes covered by 

the Scope of Services for the individual project without an executed Change Order.  If the 

CONTRACTOR performs additional work beyond the specific requirements of this 

Agreement without an executed Change Order, it shall be at the CONTRACTOR’S own 

risk.  The COUNTY assumes no responsibility for any additional costs for work not 

specifically authorized by an executed Change Order. 
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10. CLAIMS AND DISPUTES 

 

A. Claims by the CONTRACTOR shall be made in writing to the Project Manager within two 

(2) business days after the commencement of the event giving rise to such claim or else the 

CONTRACTOR shall be deemed to have waived the claim.  Written supporting data shall be 

submitted to the Project Manager within ten (10) calendar days after the occurrence of the 

event, unless the COUNTY grants additional time in writing, or else the CONTRACTOR 

shall be deemed to have waived the claim.  All claims shall be priced in accordance with the 

provisions of the section in this document entitled “Changes in Work”. 

 

B. The CONTRACTOR shall proceed diligently with its performance as directed by the 

COUNTY, regardless of any pending claim, action, suit, or administrative proceeding, 

unless otherwise agreed to by the COUNTY in writing.  The COUNTY shall continue to 

make payments on the undisputed portion of the contract in accordance with the contract 

documents during the pendency of any claim. 

 

i. Claims by the CONTRACTOR shall be resolved in the following manner: 

 

Upon receiving the claim and supporting data, the Project Manager will review 

the claim, or if the Project Manager is not a COUNTY employee, will forward 

the claim to the COUNTY.  The COUNTY will within fifteen (15) business days 

respond to the claim in writing stating that the claim is either approved or denied.  

If denied, the COUNTY will specify the grounds for denial.  The 

CONTRACTOR shall then have fifteen (15) calendar days in which to provide 

additional supporting documentation, or to notify the COUNTY that the original 

claim stands as is. 

 

If the claim is not resolved, the COUNTY may, at its option, choose to submit the 

matter to mediation.  A mediator shall be mutually selected by the parties and 

each party shall pay one-half (1/2) the expense of mediation.  If the COUNTY 

declines to mediate the dispute, the CONTRACTOR may bring an action in the 

County or Circuit Court sitting in Lake County, Florida. 

 

ii. Claims by the COUNTY against the CONTRACTOR shall be made in writing to the 

Project Manager as soon as the event leading to the claim is discovered by the 

COUNTY.  Written supporting data shall be submitted to the Project Manager.  All 

claims shall be priced in accordance with the provisions of the section in this 

document entitled “Changes in Work”. The party to whom the Project Manager’s 

determination is not in favor of may appeal the determination as set forth in 

subsection (2) above.  

 

iii. Arbitration shall not be considered as a means of dispute resolution. 

 

11. LANDS FOR WORK AND ACCESS THERETO 

 

A. COUNTY shall furnish and define the limits of land for access to the construction site and 

for the site proper.  All information shown in the contract documents constitutes the extent 

of land provided by the COUNTY.  No storage or equipment shall take place on private 
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property unless the CONTRACTOR has a letter from the landowner stating that the 

CONTRACTOR has permission to do so. A copy of the letter shall be provided to the 

COUNTY.  The CONTRACTOR shall supply the Project Manager any such letter before the 

equipment is placed there.  Any and all other lands required by the CONTRACTOR shall be 

procured by the CONTRACTOR at the CONTRACTOR’s expense. 

 

B. As the work progresses, the CONTRACTOR shall keep the site reasonably clear of rubbish, 

trash, waste and other disposable materials on a daily basis.  If the CONTRACTOR allows 

the site to become littered and unsightly, any payments otherwise due may be withheld until 

the CONTRACTOR cleans up the site to the satisfaction of the COUNTY.  If the 

CONTRACTOR fails to clean up the site, the COUNTY may choose to clean up the site at 

the CONTRACTOR’S expense. 

 

C. The CONTRACTOR shall, absent written permission from a private property owner, confine 

all construction equipment, the storage of materials and equipment and the operations of 

workers to the project site and land and areas identified in and permitted by the contract 

documents, and shall not unreasonably encumber the projects determined by the Project 

Manager or the COUNTY, with construction equipment or materials.  The CONTRACTOR 

shall assume full responsibility for any damage to any such land or area, or to the owner or 

occupant thereof, or any land or areas contiguous thereto, resulting from the performance of 

the work.  At the completion of the work, the CONTRACTOR shall remove all debris, 

rubbish and waste materials from and about the project site, as well as all tools, appliances, 

construction equipment and machinery and surface materials and shall leave the project site 

clean and ready for occupancy by the COUNTY.  

 

12.  MAINTENANCE OF TRAFFIC (MOT) 

A. Maintenance of traffic shall be the responsibility of the CONTRACTOR, be part of the 

CONTRACTOR’s bid price, and shall conform to F.D.O.T.’s most  current editions of 

“Roadway and Traffic Design Standards” for Design, Construction, and Maintained Systems 

and the Federal Highway Administration (F.H.W.A.) “Manual on Uniform Traffic Control 

Devices (M.U.T.C.D.) for Streets and Highways.” These documents can be ordered from 

F.D.O.T, Maps and Publications Department, 605 Suwannee Street, Tallahassee, Florida, 

32399-0450, or by going to the F.D.O.T. website at: 

www.dot.state.fl.us/mapsandpublications  

B. All costs associated with MOT must be included in the CONTRACTOR’s bid price.  No 

separate line items for MOT will be included in the cost estimate.  If the CONTRACTOR 

does not comply with the F.H.W.A and M.U.T.C.D. (i.e. signs, qualified flaggers and/or 

barricades), the COUNTY reserves the right to direct the CONTRACTOR to cease operation 

until deficiencies are corrected. In addition, no road closures shall be allowed except in the 

case of emergencies. 

i. All lane closures shall have the prior approval of the Project Manager. 

ii. The foregoing requirements are to be considered as minimum and the 

CONTRACTOR’S compliance shall in no way relieve the CONTRACTOR of final 
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responsibility for providing adequate traffic control devices for the protection of the 

public and CONTRACTOR’S employees throughout the work area. 

iii. The use of public roads and streets by the CONTRACTOR shall provide a minimal 

inconvenience to the public and traffic.  Furthermore, if the CONTRACTOR is 

utilizing the road by driving the equipment, the operator shall allow no more than 

three (3) vehicles to be backed up behind them at any time before pulling to the side 

to let traffic pass. 

 

13. UNDERGROUND UTILITIES 

 

Any required ground digging or subsurface work shall be done in accordance with Chapter 

556, Florida Statutes.  It shall be the responsibility of the CONTRACTOR to have all 

underground utilities located before any work shall begin.  This can be done by contacting 

Sunshine State One Call.  They may be reached by calling 1-800-432-4770.  The repairs of 

any damaged underground utilities as a result of the work being performed by the 

CONTRACTOR shall be the responsibility of the CONTRACTOR.  The proper utility 

company shall be contacted immediately if damage has occurred to expedite the repairs.  The 

County shall also be notified by telephone at the earliest opportunity and shall be followed 

up with a written explanation of the incident within two (2) days. 

 

14.    DAMAGE 

 

A. All items damaged as a result of CONTRACTOR or subcontractor operations, such as but 

not limited to, sidewalks, seating, curbs, pipes, drains, water mains, pavement, mail boxes, 

turf, COUNTY sign or other property owned by the COUNTY, etc., shall be either repaired 

or replaced by the CONTRACTOR, at their expense, in a manner prescribed by and at the 

sole satisfaction of the Project Manager. Any claims submitted to the COUNTY such as, but 

not limited to, from utility companies or landowners, which are determined to be the result 

of damage done by the CONTRACTOR, shall be the responsibility of the CONTRACTOR.  

COUNTY reserves the right to pay any such claims and deduct such amount from the 

CONTRACTOR’S invoice. Repairs, or receipt of repairs, will be completed and submitted 

to the COUNTY prior to submission of the CONTRACTOR’S invoice for work 

accomplished. If the repair is not in accordance with COUNTY standards, the COUNTY 

shall repair the items and deduct the associated cost from the amount due the 

CONTRACTOR. 

 

B. Complaints shall be addressed within forty eight (48) hours and a written report submitted to 

the Project Manager outlining actions taken to correct the complaint.  The CONTRACTOR 

shall notify the COUNTY immediately of any complaints given directly to the 

CONTRACTOR. 

 

C. If in the course of completing work as part of this contract there is an accident that involves 

the public, the CONTRACTOR shall as soon as possible inform the Project Manager of the 

incident by telephone.  The CONTRACTOR shall follow up in writing within two (2) days 

of the incident.  If Law Enforcement was involved and has written a report, the 

CONTRACTOR shall forward a copy of the report to the Project Manager. 
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D. The CONTRACTOR shall be responsible for re-grading and re-sodding of any areas that are 

disturbed by the CONTRACTOR during the course of the work being completed.   

 

15. PROTECTION OF EXISTING STRUCTURES, UTILITIES, WORK AND 

VEGETATION 

 

A. Location of existing structures and utilities provided in the contract documents are 

approximate only. Any damage to existing structures or work of any kind, or the interruption 

of a utility service resulting from failure to comply with the requirements of the contract 

documents, shall be repaired or restored promptly by, and at the expense of the 

CONTRACTOR. 

 

B. The CONTRACTOR shall preserve and protect all existing vegetation such as trees, shrubs 

and grass on or adjacent to the site which do not unreasonably interfere with the construction 

as may be determined by the Project Manager. The CONTRACTOR shall be responsible for 

all unauthorized cutting or damaging of trees and shrubs, including damage due to careless 

operation of equipment, stockpiling of materials or tracking of grass areas by equipment. 

 

C. Care will be taken by the CONTRACTOR in falling trees authorized for removal to avoid 

unnecessary damage to vegetation that is to remain in place.  Any limbs or branches of trees 

broken during such operations shall be trimmed without cutting into the trunk and left with a 

clean cut and a small stub.  The CONTRACTOR will be liable for, or may be required to 

replace or restore at his own expense, all vegetation that may be destroyed or damaged due to 

the CONTRACTOR'S failure to protect and preserve same as required herein. 

 

D. The CONTRACTOR shall fully protect the work from loss or damage and shall bear the cost 

of any such loss or damage until final payment has been made. If the CONTRACTOR or any 

one for whom the CONTRACTOR is legally liable is responsible for any loss or damage to 

the work, or other work or materials of the COUNTY or COUNTY’S separate contractors, 

the CONTRACTOR shall be charged with the same, and any monies necessary to replace 

such loss or damage shall be deducted from any amounts due the CONTRACTOR. 

 

E. The CONTRACTOR shall not disturb any benchmark established by the COUNTY with 

respect to the project.  If the CONTRACTOR, or its subcontractors, agents or any one for 

whom the CONTRACTOR is legally liable, disturbs COUNTY benchmarks, the 

CONTRACTOR shall immediately notify the Project Manager.  The COUNTY shall have 

the benchmarks re-established and the CONTRACTOR shall be liable for all costs incurred 

by the COUNTY associated therewith.  Such costs shall be deducted from any amounts due 

the CONTRACTOR. 

 

F. During the period of construction and the warranty period the CONTRACTOR shall be 

responsible for processing any and all claims for property damage and or bodily injury 

caused by the failure of the Crack Sealing including but not limited to, motor vehicles or 

pedestrians.  The CONTRACTOR shall be responsible for the payment of all property 

damage and bodily injury claims and agrees to save and hold harmless the COUNTY from 

all such claims.  Claims not handled by the CONTRACTOR or their representative in the 
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proper manner, will be settled by the COUNTY. The COUNTY shall recover all costs from 

the CONTRACTOR.  

 

16.  EQUIPMENT 

 

A. CONTRACTOR shall furnish equipment of a type and quantity to perform the work 

satisfactorily within the time specified herein.  The County reserves the right to inspect all 

equipment before it is placed in or while it is in service.  If in the opinion of the Project 

Manager, the CONTRACTOR has insufficient equipment on the job to satisfactorily 

complete the work within the required time, the CONTRACTOR shall provide additional 

equipment as directed by the Project Manager. All equipment may be inspected and 

approved by the Project Manager before it is placed in service.  If at any time, the Project 

Manager determines that any equipment is deficient in any way, the CONTRACTOR shall 

remove the equipment from service immediately, and the equipment shall remain out of 

service until the deficiency is corrected to the satisfaction of the Project Manager.  

Inspection and approval of the CONTRACTOR’S equipment by the Project Manager shall 

not relieve the CONTRACTOR of responsibility or liability for injury to persons or damage 

to property caused by the operation of the CONTRACTOR’S equipment, nor shall it relieve 

the CONTRACTOR of the responsibility to meet the established time for the completion of 

the service. 

 

B. Any equipment left within the right of way shall be outside the clear zone.  No equipment 

shall be parked overnight in the median. 

 

C. All service and supply operations shall be conducted outside the clear zone.  No supply 

vehicles shall enter the median for any purpose.  No service vehicles shall enter the median 

except when necessary to repair or remove inoperable equipment. 

 

17.  SANITATION 

 

A. The CONTRACTOR shall provide and maintain adequate sanitary conveniences for the use 

of persons employed for this project.  These conveniences shall be maintained at all times 

without nuisance, and their use shall be strictly enforced.  The location of these conveniences 

shall be subject to the Project Manager's approval.  All such facilities shall be installed and 

maintained in accordance with applicable federal, state and local laws. 

 

18. OTHER WORK 

 

A. The CONTRACTOR will cooperate with COUNTY personnel or anyone who may be 

engaged in authorized work prior to final completion of the project. 

 

B. The CONTRACTOR shall cooperate with the owners of any underground or overhead utility 

lines in their removal and rearrangement operations in order that these operations may 

progress in a reasonable manner and that service rendered by these parties will not be 

interrupted. 

 

C. The COUNTY may perform other work related to the project site or, in the general vicinity 

of the site by the COUNTY’S own forces, have other work performed by utility owners or 
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other direct contracts.  If other work is not identified in the contract documents and if the 

CONTRACTOR believes that such performance will involve additional expense to the 

CONTRACTOR or require additional time, the CONTRACTOR shall send written notice of 

that fact to the COUNTY and the Project Manager within two (2) business days of being 

notified of the other work.  If the CONTRACTOR fails to send the above required notice, 

the CONTRACTOR will be deemed to have waived any rights it otherwise may have had to 

seek an extension to the contract time or adjustment to the contract amount.  The 

CONTRACTOR shall afford each utility owner and other contractors (or the COUNTY, if 

the COUNTY is performing the additional work with the COUNTY’S employees) proper 

and safe access to the site and a reasonable opportunity for the introduction and storage of 

materials and equipment and the execution of such work and shall properly connect and 

coordinate its work with theirs.  The CONTRACTOR shall not endanger any work of others 

by cutting, excavating or otherwise altering their work and will only cut or alter their work 

with the written consent of the Project Manager and the others whose work will be affected. 

 

D. If any part of the CONTRACTOR’S work depends, for proper execution or results, upon the 

work of any other contractor other than a subcontractor or utility owner, the 

CONTRACTOR shall inspect and promptly report to the Project Manager, in writing within 

two (2) business days, any delays, defect or other problems in such other work that renders it 

impossible for the CONTRACTOR to obtain proper execution or results.  The 

CONTRACTOR’S failure to report will constitute an acceptance of the other work as fit and 

property for integration with the CONTRACTOR’s work. 

 

19. BONDS 

 
The vendor to whom an award is made shall duly execute and deliver to the County a Performance 

and Payment Bond in an amount that represents 100% of each TASK ORDER amount issued.  The 

Performance and Payment Bond Form supplied by the County shall be the only acceptable form for 

these bonds.  No other form will be accepted.  The completed form shall be delivered to the County 

within 15 calendar days after formal notice of each task order. If the vendor fails to deliver the 

payment and performance bond within this specified time, including granted extensions, the County 

shall declare the vendor in default of the contractual terms and conditions. The County shall not 

accept any offer from that vendor for a twelve (12) month period following such default. 

 

The following specifications shall apply to any bond provided: 

 

A.  All bonds shall be written through surety insurers authorized to do business in the State of 

Florida as surety, with the following qualifications as to management and financial strength 

according to the latest edition of Best's Insurance Guide, published by A.M. Best Company, 

Oldwick, New Jersey:   

 

 Bond Amount Best Rating 

 

 500,001 to  1,500,000 B   V 

 1,500,001 to  2,500,000 A   VI 

 2,500,001 to  5,000,000 A   VII 

 5,000,001 to 10,000,000 A   VIII 

 Over 10,000,000 A   IX 
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B.  On contract amounts of $500,000 or less, the bond provisions of Section 287.0935, 

 Florida Statutes shall apply.  

 

C.   For contracts in excess of $500,000 the provisions of Section B will be adhered to plus the 

company must have been listed for at least three consecutive years on the Treasury List, or 

hold a valid Certificate of Authority of at least 1.5 million dollars and be on the current 

Treasury List.  Surety insurers shall be listed in the latest Circular 570 of the U.S. 

Department of the Treasury entitled "Surety Companies Acceptable on Federal Bonds", 

published annually.  The bond amount shall not exceed the underwriting limitations as 

shown in this circular. 

 

D. Surety Bonds guaranteed through U.S. Government Small Business Administration or 

Contractors Training and Development Inc. will also be acceptable. 

 

E.  In lieu of a bond, an irrevocable letter of credit or a cash bond in the form of a certified 

cashier’s check made out to the Board of County Commissioners will be acceptable.  All 

interest will accrue to the County as long as the funds are being held by the County. 

 

F.  The attorney-in-fact or other officer who signs a contract bond for a surety company must file 

with such bond a certified copy of power of attorney authorizing the officer to do so.  The 

contract bond must be counter signed by the surety's resident Florida agent. 

 

G. The cost to record a Performance and Payment Bond is: Ten Dollars ($10.00) for the first 

page and eight dollars and fifty cents ($8.50) for each additional page. A check shall be 

submitted by the CONTRACTOR made payable to : Neil Kelly, Clerk of the Court. 

  

20.   FINAL INSPECTION 

 

A. Maintenance of Work.  The CONTRACTOR shall maintain all work in as-new condition 

until the final inspection is completed and the work accepted by the Project Manager. 

 

B. Upon written notice from the CONTRACTOR that the service has been completed (or upon 

receipt of an invoice), the Project Manager will make a final inspection within five (5) 

business days of receipt of notification. The Project Manager will notify the 

CONTRACTOR if necessary of any deficiencies, if any, with the project. The 

CONTRACTOR shall correct all deficiencies before final acceptance and payment is made. 

If the deficiencies have not been completed within the contracted time as stated on the 

Notice To Proceed, the Project Manager may send out a notification notifying 

CONTRACTOR of assessment of Liquidated Damages that can be applied for any day over 

the allowed time as stated on the Notice to Proceed.   

 

C. Once the deficiencies have been corrected, the CONTRACTOR shall notify the Project 

Manager when the deficiencies have been completed and corrected.  If the deficiencies are 

not corrected when inspected, the CONTRACTOR shall be notified again in writing about 

any deficiencies.  Once the repairs have been corrected by the CONTRACTOR, the Project 

Manager shall make another inspection.  There shall be an eighty dollar ($80.00) inspection 

fee assessed to the CONTRACTOR for this inspection and any re-inspection that may be 
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required after that.  The fee is assessed to offset the additional costs associated with 

COUNTY labor and vehicle usage required for unnecessary inspections. The fee(s) shall be 

deducted from the final invoice for that release order 

 

21. FINAL ACCEPTANCE  

 

A. The contract will be considered complete when all work has been completed and has been 

accepted by the COUNTY and the Project Manager.  The CONTRACTOR will then be 

released from further obligation except as set forth in the warranty and/or bonds in this 

Contract. 

 

B. The COUNTY reserves the right, should an error be discovered in the partial or final 

estimates, or should proof of defective work or materials used by or on the part of the 

CONTRACTOR be discovered after the final payment has been made, to claim and recover 

from the CONTRACTOR or its surety, or both, by process of law, such sums as may be 

sufficient to correct the error or make good the defects in the work and materials, including 

any fees or costs associated with the additional services of the Project Manager. 

 

22.   MEASUREMENT AND PAYMENT 

 

A. All work completed under the terms of this contract shall be measured according to United 

States Standard Measures. 

 

B. All measurements shall be taken horizontally or vertically, unless specifically provided 

otherwise. 

 

C. In the measurement of items to be paid for on the basis of area of finished work, when the 

pay quantity is designated to be determined by calculation, the lengths and/or widths to be 

used in the calculations shall be the center line to center line shown on the plans, or the final 

dimensions measured of the completed work within the lines shown on the plans or 

designated by the Project Manager.  The method, or combination of methods, shall be those 

which reflect with reasonable accuracy the actual area of finished work as determined and 

authorized by the Project Manager. 

 

D. No payment shall be made for either construction over a greater area than authorized, or for 

material moved from outside of the boundary shown on the plans, except when such work is 

performed upon instructions of the Project Manager, with the COUNTY’S approval. 

 

E. No payment shall be made on materials that are stored either on-site or off-site unless 

approved in advance by the COUNTY.  Invoices shall only request payment for those 

materials that have been incorporated into the work.  Determination as to whether the 

materials have been stored or incorporated into the work shall be solely the COUNTY’S 

decision. 

 

F. The CONTRACTOR shall accept compensation provided under the terms of this contract as 

full payment for furnishing all materials and for performing all work contemplated and 

embraced under this contract.  Such compensation shall also be for any and all loss or 

damage arising out of the nature of the work or from the action of the elements, or from any 
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unforeseen difficulties or obstructions encountered during the contract period until final 

acceptance by the COUNTY. 

 

G. Failure to complete any item to plan or authorized dimensions within the specification 

tolerances shall result in reconstruction by the CONTRACTOR to acceptable tolerances at 

no additional cost to the COUNTY, acceptance at no pay, or acceptance at reduced final pay 

as determined by the Project Manager. 

 

23.   WARRANTY 

A. The CONTRACTOR shall obtain and assign to the COUNTY all express  

warranties given to the CONTRACTOR or any subcontractors by any material 

suppliers, equipment or fixtures to be incorporated into the Project for a time 

period as specified. The CONTRACTOR warrants to the COUNTY that any 

materials and equipment furnished under the Contract Documents shall be new,  

except where recycled content is specifically requested, and that all work shall be 

of good quality, free from all defects and in conformance with the contract  

documents. The CONTRACTOR further warrants to the COUNTY that all  

materials and equipment furnished under the contract documents shall be applied, 

installed, connected, erected, used, cleaned and conditioned in accordance with 

the   instructions   of the   applicable   manufacturers,   fabricators,   suppliers   or 

processors except as otherwise provided for in the contract documents. If within 

warranty period after final completion and acceptance, any work found to be 

defective    or    not    in    conformance    with    the    contract    documents,    the 

CONTRACTOR shall correct it promptly after receipt of written notice from the 

COUNTY. The CONTRACTOR shall also be responsible for and pay for 

replacement or repair of adjacent materials or work which may be damaged as a 

result of such replacement or repair. These warranties are in addition to those  

implied warranties to which the COUNTY is entitled as a matter of law. 

1.         Warranty requirements are addressed as follows: 

a) Project Manager shall notify the CONTRACTOR in writing of any 

required warranty work. 

b) The CONTRACTOR shall perform all warranty work at no cost to 

the COUNTY.   This includes but is not limited to supplying all 

material   and   labor   for   traffic   control   removal   of  defective 

materials, and performing all warranty work.   As long as written 

notification   is   provided   within   the   warranty   periods,   the 

CONTRACTOR is obligated to perform warranty work even if the 

work extends beyond the warranty period.   Any warranty work 

shall be completed in such a manner that meets or exceeds the 

requirements as required for the original construction. 

c) Repairs shall be made within thirty (30) calendar days from the 

date of the written notification. 
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B. The CONTRACTOR shall be responsible for defects in materials including latent 

defects such as but not limited to debonding /delamination, bleeding, flushing,  

check marks from automobiles or in the workmanship for the warranty period, 

after the date of final acceptance of the project by the COUNTY.    Upon  

completion of the final payment date and visual acceptance of the work in  

accordance with the specifications the maintenance period will begin. During this period 

any failure including but not limited to areas of de-bonding, tracking or complete loss of 

the material shall be repaired or reconstructed at the CONTRACTOR'S expense to 

the satisfaction of the Project Manager. All material, hauling,  traffic control and 

related work required for repair or reconstruction of unacceptable areas shall be paid by 

the CONTRACTOR. 

C.  The CONTRACTOR shall provide to the COUNTY upon final acceptance of the work, 

a warranty for a period of: 

 1. Crack   Seal   one   (1)   year   when   not   in   conjunction   with 

microsurfacing; and 

 2.  Microsurfacing either alone or when in conjunction with crack seal 

two (2) years 
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EXHIBIT D:  CONTRACTOR PRICING 

 
11-0606, MICRO-SURFACING-CRACK SEALING AND RELATED SERVICES 

 

• Lake County is exempt from all taxes (Federal, State, and Local). Pricing should be less all 

taxes. A Tax Exemption Certificate will be furnished upon request.  

• Each price offered in your Bid shall be a firm-fixed, exclusive of any tax. Any Bid containing 

a modifying or “escalator” clause not specifically allowed for under the solicitation will not 

be considered.  

• All pricing submitted shall remain valid for a 90 day period. By signing and submitting a 

response to this solicitation, the Bidder has specifically agreed to this condition.  

• Bidders may insert any prompt payment discount in the space provided in the signature 

section. If no entry is made, it will be assumed that the payment terms are to be considered as 

“net 30”.  

 

By Signing This Bid the Bidder Attests and Certifies That:  

 

1. It satisfies all legal requirements (as an entity) to do business with the COUNTY.  

2. The undersigned Bidder acknowledges that award of a contract may be contingent upon a 

determination by the COUNTY that the Bidder has the capacity and capability to 

successfully perform the contract.  

3. The Bidder hereby certifies that it understands all requirements of this solicitation, and that 

the undersigned individual is duly authorized to execute this Bid document and any 

contract(s) and/or other transactions required by award of this solicitation.  
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        EXHIBIT D:  CONTRACTOR PRICING 

 

 

 
ITEM  

MICRO 

SURFACING - 

CRACK SEALING 0-12,000 SQ YD 12,001-25,000 SQ YD 

25,001 - 50,000 SQ 

YD 

50,001 - 75,000 SQ 

YD Over 75,000 SQ YD Total extended cost 

#1   

  

MICRO SINGLE 

Estimated - 1 SY                       Estimated - 1 SY                       Estimated - 1 SY                       Estimated - 1 SY                       Estimated - 1 SY                       

$_____________ 

  $ ______SY                              $ ______SY                              $ ______SY                              $ ______SY                              $ ______SY                              

  

Total 

$____________                                                             

Total 

$____________                                                             

Total 

$____________                                                             

Total 

$____________                                                             

Total 

$____________                                                             

  

Mobilization 

Estimated - 3                       

Mobilization shall be included in unit price for the total SY noted on the Notice to Proceed (see 
specifications "Project Sheet" section) $_____________ 

  $ ______each                                 

  
Total 

$____________                                                             

  Total extended Single Micro $_____________ 

                

ITEM   0-12,000 SQ YD 12,001-25,000 SQ YD 

25,001 - 50,000 SQ 

YD 

50,001 - 75,000 SQ 

YD Over 75,000 SQ YD Total extended cost 

# 2   

  

MICRO DOUBLE 

Estimated - 1 SY                       Estimated - 1 SY                       Estimated - 1 SY                       Estimated - 1 SY                       Estimated - 1 SY                       

$_____________ 

  $ ______SY                              $ ______SY                              $ ______SY                              $ ______SY                              $ ______SY                              

  

Total 

$____________                                                             

Total 

$____________                                                             

Total 

$____________                                                             

Total 

$____________                                                             

Total 

$____________                                                             

  

Mobilization 

Estimated - 2                      

Mobilization shall be included in unit price for the total SY noted on the Notice to Proceed (see 

specifications "Project Sheet" section) $_____________ 

  $ ______each                                 

  

Total 

$____________                                                             

  Total extended Double Micro $_____________ 
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         EXHIBIT D:  CONTRACTOR PRICING CONTINUED 

  

        

ITEM Description 10-100 SQ YD 101-1,000 SQ YD 1,001-2,500 SQ YD 2,501-5,000 SQ YD Over 5,000 SQ YD Total extended cost 

# 3               

  

RUT FILL Per S.Y. 

0.05”  - 0.74” 

Estimated - 1 SY                       Estimated - 1 SY                       Estimated - 1 SY                       Estimated - 1 SY                       Estimated - 1 SY                       

$_____________ 

  $ ______SY                              $ ______SY                              $ ______SY                              $ ______SY                              $ ______SY                              

  

Total 

$____________                                                             

Total 

$____________                                                             

Total 

$____________                                                             

Total 

$____________                                                             

Total 

$____________                                                             

  Mobilization This shall be part of the overall project.  No mobilization shall apply.  Does include cost of backer rod. $_____________ 

  Total extended Rut Fill $_____________ 

                

ITEM Description 10-100 SQ YD 101-1,000 SQ YD 1,001-2,500 SQ YD 2,501-5,000 SQ YD Over 5,000 SQ YD Total extended cost 

# 4               

  

RUT FILL Per S.Y. 

0.75”  - 0.99” 

Estimated - 1 SY                       Estimated - 1 SY                       Estimated - 1 SY                       Estimated - 1 SY                       Estimated - 1 SY                       

$_____________ 

  $ ______SY                              $ ______SY                              $ ______SY                              $ ______SY                              $ ______SY                              

  

Total 

$____________                                                             

Total 

$____________                                                             

Total 

$____________                                                             

Total 

$____________                                                             

Total 

$____________                                                             

  Mobilization This shall be part of the overall project.  No mobilization shall apply.  Does include cost of backer rod. $_____________ 

  Total extended Rut Fill $_____________ 
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EXHIBIT D:  CONTRACTOR PRICING CONTINUED 

 

ITEM Description 10-100 SQ YD 101-1,000 SQ YD 1,001-2,500 SQ YD 2,501-5,000 SQ YD Over 5,000 SQ YD Total extended cost 

# 5               

  

RUT FILL Per S.Y. 

1.00”  - 1.24” 

Estimated - 1 SY                       Estimated - 1 SY                       Estimated - 1 SY                       Estimated - 1 SY                       Estimated - 1 SY                       

$_____________ 

  $ ______SY                              $ ______SY                              $ ______SY                              $ ______SY                              $ ______SY                              

  
Total 

$____________                                                             
Total 

$____________                                                             
Total 

$____________                                                             
Total 

$____________                                                             
Total 

$____________                                                             

  Mobilization This shall be part of the overall project.  No mobilization shall apply.  Does include cost of backer rod. $_____________ 

  Total extended Rut Fill $_____________ 

                

ITEM Description 10-100 SQ YD 101-1,000 SQ YD 1,001-2,500 SQ YD 2,501-5,000 SQ YD Over 5,000 SQ YD Total extended cost 

# 6               

  

RUT FILL Per S.Y. 

1.25”  - 0.1.5” 

Estimated - 1 SY                       Estimated - 1 SY                       Estimated - 1 SY                       Estimated - 1 SY                       Estimated - 1 SY                       

$_____________ 

  $ ______SY                              $ ______SY                              $ ______SY                              $ ______SY                              $ ______SY                              

  
Total 

$____________                                                             
Total 

$____________                                                             
Total 

$____________                                                             
Total 

$____________                                                             
Total 

$____________                                                             

  Mobilization This shall be part of the overall project.  No mobilization shall apply.  Does include cost of backer rod. $_____________ 

  Total extended Rut Fill $_____________ 
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EXHIBIT D:  CONTRACTOR PRICING CONTINUED 

     

ITEM Description 0-500 Gallons 501-1000 Gallons 1001-2500 Gallons 2,001-5,000 Gallons Over 5,001 Gallons Total extended cost 

# 7   

  

CRACK SEAL 

Estimated -  1 

Gallon                   

Estimated -  1 

Gallon                   

Estimated -  1 

Gallon                   

Estimated -  1 

Gallon                   Estimated -  1 Gallon                   

$_____________ 

  $ ______per Gallon                          $ ______per Gallon                          
$ ______per 

Gallon                          $ ______per Gallon                          $ ______per Gallon                          

  

Total 

$____________                                                             

Total 

$____________                                                             

Total 

$____________                                                             

Total 

$____________                                                             

Total 

$____________                                                             

  

Mobilization This shall be part of the overall project.  No mobilization shall apply.  Does include cost of backer rod. $_____________   

  Total extended Crack Seal $_____________ 

                

ITEM  Description 
      

# 8   0-500 Gallons 501-1,000 Gallons 1,001-2,500 Gallons 2,501-5,000 Gallons Over 5,001 Gallons Total extended cost 

  CRACK SEAL WITH ROUTING 

  

 

Mobilization 

Estimated -  1 

Gallon                   

Estimated -  1 

Gallon                   

Estimated -  1 

Gallon                   

Estimated -  1 

Gallon                   Estimated -  1 Gallon                   

$_____________ 

  $ ______per Gallon                          $ ______per Gallon                          
$ ______per 

Gallon                          $ ______per Gallon                          $ ______per Gallon                          

  

Total 

$____________                                                             

Total 

$____________                                                             

Total 

$____________                                                             

Total 

$____________                                                             

Total 

$____________                                                             

  
 
Total extended 

Crack Seal with 

Routing This shall be part of the overall project.  No mobilization shall apply.  Does include cost of backer rod. $_____________   

 

Total extended Crack Seal with Routing $_____________ 
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                              EXHIBIT D:  CONTRACTOR PRICING CONTINUED 

 

 

ITEM  WORK ZONE PAVEMENT MARKING   

        # 9 

NOTE- This shall be part of the overall resurfacing project NO 

mobilization shall apply Unit price Estimated  Usage Total extended cost 
            
          

4 inch white line  $____________ (LF) 1  LF $____________ 

          
4 inch yellow line $____________ (LF) 1  LF $_____________ 

          
6 inch white line  $____________ (LF) 1  LF $_____________ 

          
6 inch yellow line  $____________ (LF) 1  LF $_____________ 

          
8 inch white line $____________ (LF) 1  LF $_____________ 

          
12 inch white line $____________ (LF) 1  LF $_____________ 

          
18 inch white line $____________ (LF) 1  LF $_____________ 

          
18 inch yellow line $____________ (LF) 1  LF $_____________ 

          
24 inch white line $____________ (LF) 1  LF $_____________ 

          
6 inch blue line $____________ (LF) 1  LF $_____________ 

          
Symbol – Single Arrow $____________ (EA) 1 EA   $_____________ 

          
Symbol – Combination Arrow $____________ (EA) 1 EA   $_____________ 

          
Message - School $____________ (EA) 1 EA   $_____________ 

          
Message – Railroad Crossing $____________ (EA) 1 EA   $_____________ 

          
Message – Only $____________ (EA) 1 EA   $_____________ 

          
Message – Merge $____________ (EA) 1 EA   $_____________ 

          
Message – Stop $____________ (EA) 1 EA   $_____________ 

          
Message Misc., 4 to 6 letters $____________ (EA) 1 EA   $_____________ 

          
24 inch white stop bar $____________ (EA) 1 EA   $_____________ 

          
Special emphasis cross walk 12" X 6' wide $____________ (EA) 1 EA   $_____________ 
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  EXHIBIT D:  CONTRACTOR PRICING CONTINUED 

 
 

              
Special emphasis cross walk 12" X 10' wide $____________ (EA) 1 EA   $_____________ 

          
Raised Pavement Markings $____________ (EA) 1 EA   $_____________ 

          

   

Total Marking 

extended cost $_____________ 
          

      

  

        
                

        

Item # 10 Night Work Charge (per sq yd) 

Estimated 

1  $____________ (EA) 

Total extended 

cost $_____________ 

        
                

        

Item # 11 Portable Changeable (Variable) Message Signs per unit per day 

Estimated 

1  $____________ (EA) 

Total extended 

cost $_____________ 

                        

                      

Total Extended Cost 
(Add Total Extended Cost Together)   

Total Extended Cost In Words         

I have read and completely understand the SPECIAL BIDDING NOTICE section in the specifications 

Name Printed           

Name Signed           

Date           
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ATTACHMENT 2 

PERFORMANCE BOND 

 

KNOW ALL MEN BY THESE PRESENTS THAT We, 

_____________________________________________(hereinafter called the "Principal"), 

whose principal business address is ______________________________________, and whose 

telephone number is _____________________________; and 

___________________________________(hereinafter called the "Surety"), whose principal 

address is ____________________________, and whose telephone number is ______________, 

a surety insurer chartered and existing under the laws of the State of ________________ and 

authorized to do business in the State of Florida, are held and firmly bound unto Lake County 

Board of County Commissioners, Lake County, Florida (hereinafter called the "Owner"), whose 

principal address is 315 West Main Street, Tavares, Florida 32778, and whose principal 

telephone number is (352) 343.9839,  in the sum of                                                ($  *                   

) for payment of which we bond ourselves, our heirs, our personal representatives, our successors 

and our assignees, jointly and severally. 

 

WHEREAS, Principal has entered into a contract with Obligee for ITB No. 11-0606, Micro-

Surfacing-Crack Sealing and Related Services Projects Not Exceeding 450,000 Square Yards Per 

Year in accordance with drawings and specifications, which contract is incorporated by reference 

and made a part hereof, and is referred to as the Contract. 

 

THE CONDITION OF THIS BOND is that if Principal: 

 

1.  Performs the Contract at the times and in the manner prescribed in the Contract; and 

 

2.  Pays Obligee any and all losses, damages, costs and attorneys' fees that Obligee sustains 

because of any default by Principal under the Contract, including, but not limited to, all 

delay damages, whether liquidated or actual, incurred by Obligee; and 

 

3. Performs the guarantee of all work and materials furnished under the Contract for the 

time specified in the Contract; and 

 

4. Promptly make all payments to all persons defined in s. 713.01 whose claims derive 

directly or indirectly from the prosecution of the work provided for in the Contract; then 

this bond is void; otherwise it remains in full force. 

 

Any changes in or under the Contract and compliance or noncompliance with any formalities 

connected with the Contract or the changes do not affect Surety's obligation under this bond. 

 

* Each TASK ORDER to be bonded at 100% of assigned price for the specific task. 

 

The Surety, for value received, hereby stipulates and agrees that no changes, extensions of time, 

alterations or additions to the terms of the Contract or other work to be performed hereunder, or 

the specifications referred to therein shall in anyway affect its obligation under this bond, and it 
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does hereby waive notice of any such changes, extensions of time, alterations or additions to the 

terms of the Contract or to work or to the specifications. 

 

This instrument shall be construed in all respects as a common law bond.  It is expressly 

understood the time provisions and statute of limitation under Section 255.05 Florida Statutes, 

shall not apply to this bond. 

 

In no event shall the Surety be liable in the aggregate to Obligee for more than the penal sum of 

this Performance Bond regardless of the number of suits that may be filed by Obligee.  By 

execution of this bond, the Surety acknowledges that it has read the Surety qualifications and 

obligations imposed by the construction contract and hereby satisfies those conditions. 

 

IN WITNESS WHEREOF, the above bounded parties have executed this instrument this day of 

_____________________ 2010, the name of each party being affixed and these presents duly 

signed by its undersigned representative, pursuant to authority of its governing body. 

 

Signed, sealed and delivered 

in the presence of: PRINCIPAL: 

 

 

________________________________ By: ___________________________ 

Witness as to Principal (Authorized Signature) 

 

________________________________ ______________________________ 

Witness as to Principal (Printed Name) 

  

 ______________________________ 

 (Title) 

 

 ______________________________ 

 (Business Address) 

STATE OF: ______________ 

COUNTY OF: ______________ 

 

The forgoing instrument was acknowledged before me this ________________________, by 

________________________________ of __________________________________________, 

a Corporation, on behalf of the Corporation.  He/She is personally known to me or has produced 

Florida Driver's License as identification and who did (did not) take an oath. 

 

 

 NOTARY:  

 Print Name: _________________________ 

 COMMISSION NUMBER: _____________ 

 My commission expires: _______________ 
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BOND NO.________________________ SURETY: _______________________ 

   

 

 

 

________________________________ By: ___________________________ 

Witness as to Surety (Authorized Signature) 

 

________________________________ ______________________________ 

Witness as to Surety (Printed Name) 

  

 ______________________________ 

 (Title) 

 

 ______________________________ 

 (Business Address) 

  

 OR 

 

______________________________ ______________________________ 

Witness as Attorney In Fact As Attorney In Fact (Attach Power of Attorney) 

 

______________________________ ______________________________ 

Witness as Attorney In Fact (Printed Name) 

 

 ______________________________ 

 (Business Address) 

 

 ______________________________ 

 (Telephone Number) 

  

 

The forgoing instrument was acknowledged before me this ________________________, by 

________________________________ of __________________________________________, 

a Corporation, on behalf of the Corporation.  He/She is personally known to me or has produced 

Florida Driver's License as identification and who did (did not) take an oath. 

 

 NOTARY:  

 Print Name: _________________________ 

 COMMISSION NUMBER: _____________ 

 My commission expires: _______________ 
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PAYMENT BOND 

 

BY THIS BOND We, _____________________________________________ (hereinafter 

called the "Principal"), whose principal business address is 

______________________________________, and whose telephone number is 

_____________________________; and ___________________________________(hereinafter 

called the "Surety"), whose principal address is ____________________________, and whose 

telephone number is ______________, a surety insurer chartered and existing under the laws of 

the State of ________________ and authorized to do business in the State of Florida, are held 

and firmly bound unto Lake County Board of County Commissioners, Lake County, Florida 

(hereinafter called the "Owner"), whose principal address is 315 West Main Street, Tavares, 

Florida 32778, and whose principal telephone number is (352) 343.9839,  in the sum of  

($                       ) for payment of which we bond ourselves, our heirs, our personal 

representatives, our successors and our assignees, jointly and severally. 

 

WHEREAS, Principal and Owner have reached a mutual agreement (hereinafter referred to as 

the "Contract") for ITB No. 11-0606, Micro-Surfacing-Crack Sealings and Related Services 

Projects Not Exceeding 450,000 Square Yards Per Year said Contract being made a part of this 

Bond by this reference. 

 

NOW, THEREFORE, THE CONDITION OF THIS BOND IS THAT IF THE PRINCIPAL: 

 

1. Shall promptly make payments to all claimants as defined in section 255.05(1), Florida 

Statutes, supplying the Principal with labor, materials or supplies, as used directly or 

indirectly by the Principal in the prosecution of the work provided for in the Contract; 

and  

 

2. Shall pay the Owner for all losses, damages, expenses, costs and attorneys' fees, 

including those resulting from appellate proceedings, that the Owner sustains because 

of a default by the Principal in contravention to the Contract in regard to payment for 

such labor, materials, or supplies furnished to the Principal; 

 

then this bond is void; otherwise this Bond remains in full force and effect. 

 

BE IT FURTHER KNOWN: 

 

1. Any changes in or under the Contract and compliance or noncompliance with any 

formalities connected with the said Contract or alterations which may be made in the 

terms of the said Contract, or in the work to be done under it, or the giving by the 

Owner of any extension of time for the performance of the said Contract, or any other 

forbearance on the part of the Owner or Principal to the other, shall not in any way 

release the Principal and the Surety, or either of them, their heirs, personal 

representatives, successors or assigns from liability hereunder, notice to the Surety of 

any such changes, alterations, extensions or forbearance being hereby waived.  
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2. Certain claimants seeking the protection of this Bond must timely comply with the strict 

requirements set forth in Section 255.05, Florida Statutes, and as otherwise provided by 

law. 
 

3. The Provisions of this bond are subject to the limitations of Section 255.05(2). 

 

By execution of this bond, the Surety acknowledges that it has read the Surety qualifications and 

obligations imposed by the construction contract and hereby satisfies those conditions. 

 

THIS BOND DATED THE _______ DAY OF ______________________ 2010 (the date of 

issue by the Surety or by the Surety's agent and the date of such agent's power-of-attorney). 

 

Signed, sealed and delivered in the presence of: 

   PRINCIPAL: 

 

 

________________________________ By: ___________________________ 

Witness as to Principal (Authorized Signature) 

 

________________________________ ______________________________ 

Witness as to Principal (Printed Name) 

  

 ______________________________ 

 (Title) 

 

 ______________________________ 

 (Business Address) 

STATE OF  

COUNTY OF  

 

The forgoing instrument was acknowledged before me this ________________________, by 

________________________________ of __________________________________________, 

a Corporation, on behalf of the Corporation.  He/She is personally known to me or has produced 

Florida Driver's License as identification and who did (did not) take an oath. 

 

 NOTARY:  

 Print Name: _________________________ 

 COMMISSION NUMBER: _____________ 

 My commission expires: _______________ 
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BOND NO.________________________ 

 SURETY: 

 

 

 

________________________________ By: ___________________________ 

Witness as to Surety (Authorized Signature) 

 

________________________________ ______________________________ 

Witness as to Surety (Printed Name) 

  

 ______________________________ 

 (Title) 

 

 ______________________________ 

 (Business Address) 

 

  OR 

 

______________________________  ______________________________ 

Witness as Attorney in Fact  As Attorney in Fact (Attach Power of        

Attorney) 

 

______________________________  (Printed Name): _____________________ 

Witness as Attorney In Fact  (Business Address): __________________ 

                                   __________________ 

  (Telephone Number): _________________ 

 

The forgoing instrument was acknowledged before me this day of _______________________ 

by _________________________ of ______________________________________, a _____ 

corporation, on behalf of the Corporation.  He/She is personally known to me or has produced 

Florida’s Driver’s License as identification 

and who did (did not) take an oath. 

 

 

 

  NOTARY: 

  Print Name: ________________________ 

  COMMISSION NUMBER: __________ 

  My commission expires:  

 

 

 

 

 

 



 ITB Number: 11-0606 

 

92 

Performance and Payment Bonds Recording Fees 

 

 

Performance and Payment (labor and materials) Bonds shall be provided by the 

Contractor in the amount of 100% of the TASK ORDER amount.  Upon award 

of the bid, all original Performance and Payment bonds will be submitted to John 

Wight, Lake County Procurement Services for recording of said bonds.  The 

bonds will be acceptable to the County only if the following conditions are met: 

 

 The Surety is licensed to do business in the State of Florida; 

 The Surety holds a Certificate of Authority authorizing it to write surety bonds 

in this State; 

 The Surety has twice the minimum surplus and capital requirements required 

by the Florida Insurance Code at the time the invitation to bid is issued; 

 The Surety is otherwise in compliance with the Florida Insurance Code; 

 The Surety has a current rating of A or A- as reported in the most current Best 

Key Rating Guide, published by A.M. Best Company, Inc., if the bid exceeds 

$500,000.; and 

 The Surety holds a currently valid Certificate of Authority issued by the 

United States Department of Treasury under 31 U.S.C. ss9304. 

 

The cost to record Performance and Payment Bonds is:  Ten Dollars ($10.00) for 

the first page and Eight Dollars and Fifty Cents ($8.50) for each additional page.  

A check shall be submitted by the contractor made payable to Neil Kelly, Clerk of 

the Court.
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ATTACHMENT 3 

PROJECT SHEET FORM (example) 
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            ATTACHMENT 4 

 

STATEMENT 

 

Date ________________________   

 

Property Owner’s Name: _______________________________________________ 

 

Tenant’s Name: _________________________________________________ 

 

Address of Property:  _____________________________________            

City/Zip Code: _________________________________________________ 

 

Description of Property: ____________________________________________  

 

Right of Entry 

 

I certify that I am the owner, or an owner’s authorized representative of the above described 

property.  I freely grant, and without coercion, the right of access and entry to said property for 

the purpose of completing work that exists in the COUNTY right-of-way and on my property.   

 

I will mark any sewer lines, septic tanks, water lines, utilities located on the described property 

to help prevent damage to said items.  

 

Sworn and attested to:_________________________________   

                 Property owner or agent 

 

Print Name: _______________________________________ 

 

Signature: ______________________________________ 

 

Witnessed:  _________________________________________ 

  Lake County Representative or Contractor Representative 

 

  _________________________________________ 

  Print Name  
 

 

  


